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CONNECTICUT RESOURCES RECOVERY AUTHORITY
NOTICE TO CONTRACTORS - INVITATION TO BID

The Connecticut Resources Recovery Authority (“CRRA™) is a quasi-public entity of the State of
Connecticut that is responsible for implementing the State Solid Waste Management Plan and is
currently providing solid waste disposal and recycling services to more than 100 municipalities
in the state. One of CRRA’s facilities is the Mid-Connecticut Resource Recovery Facility
(“RRF”), which is a waste-to-energy facility. The Mid-Connecticut RRF includes the Waste
Processing Facility (“WPF”), which is the facility where Municipal Solid Waste (“MSW?) is
converted into Refuse Derived Fuel (“RDF”). The WPF is operated by the Metropolitan District
under contract to CRRA.

CRRA is seeking bids from qualified contractors to furnish all tools, materials, labor, equipment
and incidentals thereto to upgrade the WPF automation system. This includes the
upgrade/replacement of the programmable logic controllers (“PLC”), control console equipment,
central control cabinet system, PLC programming, computer hardware, human machine interface
software, PLC and computer equipment enclosure systems and industrial furniture. The upgrade
of the WPF automation system will be subject to Connecticut’s prevailing wage requirements.

Request for Bid (“RFB”) package documents may be obtained Monday through Friday, from
8:30 am. to 5:00 p.m. at the offices of CRRA, 100 Constitution Plaza, 6™ Floor, Hartford,
Connecticut 06103-1722, beginning Wednesday, July 25, 2007. The documents will also be
available beginning on the same date on the World Wide Web at http://www.crra.org under the
“Business Opportunities” page. However, the full Scope Of Work And Drawings will only be
available (on compact disc) from CRRA’s offices.

There will be a mandatory pre-bid conference and tour of the site for all prospective bidders. The
mandatory pre-bid conference and tour will be held at the WPF at 10:00 a.m., Wednesday,
August 8, 2007. Any prospective bidder intending to participate in the tour must contact Rich
- Quelle, Project Engineer, at (860) 524-1695 at least 24 hours in advance of the pre-bid
conference and site tour.

Sealed bids must be received at the offices of CRRA, 100 Constitution Plaza, 6 Floor,
Hartford, Connecticut 06103-1722 no later than 3:00 p.m., Wednesday, August 29, 2007.
Bids received after the time and date set forth above shall be rejected. All bids shall remain open
for ninety (90) days after the bid due date.

Bids will be opened privately at CRRA’s convenience on or after the bid due date. Note that all
information submitted by a firm responding to this RFQ is subject to the Freedom of Information
Act. :

All questions regarding this RFB must be submitted in writing to Rich Quelle, Project Engineer,
by e-mail (rquelle@crra.org), by fax ((860) 757-7742), or by correspondence (CRRA, 100
Constitution Plaza, 6 Floor, Hartford, Connecticut 06103) no later than 3:00 p.m., Wednesday,
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August 15, 2007. Any firm consideririg submitting a bid is prohibited from having any ex-parte
communications with any CRRA staff member or CRRA Board member except Mr. Quelle.
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INSTRUCTIONS TO BIDDERS

UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY
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Introduction

The Connecticut Resources Recovery Authority (“CRRA”) is a quasi-public entity of the
State of Connecticut that is responsible for implementing the State Solid Waste Manage-
ment Plan and is currently providing solid waste disposal and recycling services to more
than 100 municipalities in the state. CRRA has developed, constructed and now operates
an integrated system of four (4) resources recovery facilities, two (2) regional recycling
centers, one (1) bulky waste landfill and twelve (12) transfer stations. At present, CRRA
accepts more than 75% of the municipal solid waste generated in the State. These facilities
are operated by entities that are under contract with CRRA.

One of CRRA’s facilities is the Mid-Connecticut Resource Recovery Facility (“RRF”),
which is a waste-to-energy facility. The Mid-Connecticut RRF includes the Waste Process-
ing Facility (“WPF”), which is the facility where Municipal Solid Waste (“MSW”) is con-
verted into Refuse Derived Fuel (“RDF”). The WPF is operated by the Metropolitan Dis-
trict (the “District”) under contract to CRRA.
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CRRA is seeking bids from qualified contractors to furnish all tools, materials, labor,
equipment and incidentals thereto to upgrade the WPF automation system. This includes
the upgrade/replacement of the programmable logic controllers (“PLC”), control console
equipment, central control cabinet system, PLC programming, computer hardware, human
machine interface software, PLC and computer equipment enclosure systems and industrial
furniture. The upgrade of the WPF automation system will be subject to Connecticut’s
prevailing wage requirements.

The successful bidder(s) will be paid on a fixed price basis for the upgrade of the automa-
tion system.

RFB Projected Timeline

The following is the projected timeline for the RFB process:

ITEM DATE
) Wednesday,
RFB Documents Available July 25, 2007
_ . Wednesday,
Pre-Bid Conference and Site Tour August 8, 2007
Wednesday,

Deadline for Written Questions
ne for vestion August 15, 2007

No Later Than
Response to Written Questions Friday,

August 24, 2007

Wednesday,

Bids Due at CRRA August 29, 2007

) . Friday,
Selection and Notice of Award lssued September 28, 2007

CRRA reserves the right at its sole and absolute discretion to extend any of the actual or
proposed dates in the above Projected Timeline and further reserves the right to reject any
and all bids and republish this RFB. CRRA also reserves the right at its sole and absolute
discretion to terminate this RFB process at any time prior to the execution of any Agree-
ment.

Bidders should be aware that it may take up to four weeks from the time the successful
bidder returns the executed Agreements to CRRA and meets all of the other conditions
specified in the Notice Of Award until CRRA issues to the successful bidder a Notice To
Proceed with the work on the upgrade of the WPF automation system.
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3.

Definitions

As used in this Instructions To Bidders and in other Contract Documents (as defined
herein), the following terms shall have the meanings as set forth below:

(@)

(b)

(c)

(d)

Addenda: Written or graphic documents issued prior to the bid due date that
clarify, correct or change any or all of the Contract Documents.

Contract Documents:

(M

2)
3)
4)
()
(6)
(M
(8
©

(10)

(11)
(12)

(13)
(14)

(15)

(16)
(17)

Upgrade Of The Automation System At The Mid-Connecticut Waste
Processing Facility Agreement (the “Agreement”);

Notice To Contractors — Invitation To Bid;

Instructions To Bidders;

Bid Bond Form;

Bid Form;

Bid Price And Schedule Form;

References Form

Background And Experience Form;

Questionnaire Concerning Affirmative Action, Small Business Contrac-
tors And Occupational Health And Safety;

Affidavit Of Third Party Fees;

Bidder’s Background Questionnaire;

SEEC Form 11, Notice To Executive Branch State Contractors And Pro-
spective State Contractors Of Campaign Contribution And Solicitation
Ban;

Addenda;

Contractor’s Bid (including all documentation attached to or accompany-
ing such Bid, all other documentation submitted in connection with such
Bid, and all post-bid documentation submitted prior to the Notice Of
Award);

Notice Of Award, with Contractor Certification Concerning Gifts at-
tached [to be executed by successful bidder];

Notice To Proceed; and

Any written amendments to the Agreement issued pursuant to Section
2.7 and Section 8.6 of the Agreement.

Laws And Regulations: Any and all applicable laws, rules, regulations,
ordinances, codes, orders and permits of any and all federal, state and local
governmental and quasi-governmental bodies, agencies, authorities and courts
having jurisdiction.

Notice Of Award: Written notification from CRRA to the apparent successful
bidder that states that CRRA has accepted such bidder’s bid and sets forth the
remaining conditions that must be fulfilled by such bidder before CRRA executes
the Agreement.
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(e) Project: The provision by the successful bidder of the work required for the
upgrade of the automation system at the Mid-Connecticut WPF in accordance
with the Contract Documents.

(f) Property: The certain parcel of real property located at 300 Maxim Road, Gate
70, Hartford, Connecticut, upon which property CRRA operates the Mid-
Connecticut WPF.

(g) Site: Those areas of the Property upon which any of the Work is to be
performed, furnished and completed by the successful bidder in accordance with
the Contract Documents.

Terms used, but not defined, in this Instructions To Bidders shall have the same respective
meanings assigned to such terms in the Agreement.

Communications With CRRA Staff and Board Members

Except as otherwise authorized by this Instructions To Bidders, during the period while the
RFB process is active (i.e., from the date CRRA issues the RFB until the date the success-
ful bidder accepts the Notice Of Award), contractors contemplating or preparing bids are
prohibited from contacting CRRA staff or CRRA Board of Director members in an ex
parte manner to discuss the RFB submission process. A contractor’s RFB submission shall
be rejected if any of the foregoing ex parte communications take place.

Scope Of Work

CRRA is seeking bids from qualified contractors to furnish all tools, materials, labor,
equipment and incidentals thereto to upgrade the WPF automation system (the “Work™). In
general, the Work consists of the following:

(a) The current automation system is comprised of Allen Bradley (“AB”) PLC 2/30
programmable logic controllers (“PLC”) configured with a combination of local
and remote /O chassis. The PLC 2/30 system must upgraded to AB enhanced
PLC-5 Series Processors with 10/100 Mb EtherNet/IP capability while re-using
the majority of existing 1771 I/O modules.

(b) All of the control console equipment in the control room will be replaced by
computer based operator interfaces with touch screen capabilities.

(c) A central control cabinet system will be installed in the control room to
accommodate all the PLC-5 processors and computer equipment. This
arrangement will allow the control cabinet environment to be filtered and
conditioned in order to maintain equipment reliability.

(d) The existing PLC-2 programs will be converted and re-programmed for the PLC-
5 platform. Rockwell Software RSLogix™ 5 (latest version) will be used to
program the new PLC-5 processors in ladder logic.
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(h)

The computer hardware will be manufactured by Dell, unless approved by CRRA
as acceptable substitution. All displays will be 197 (minimum) touch screen LCD
monitors. In addition, each PC will have an additional 32" (minimum) touch
screen LCD monitor to display process line status.

The human machine interface (HMI) software shall be GE Fanuc Proficy iFix
(latest version) consisting of a SCADA node and three (3) client nodes
representing each process line.

All enclosures for the purpose of installing and protecting the PLC and computer
equipment shall be the Hoffman PROLINE enclosure system. Rittal or another
enclosure manufacturer may be substituted for the Hoffman enclosure with prior
CRRA approval.

The control room shall be furnished with new industrial furniture manufactured
by Evans Consoles (http://www.evansonline.com/). It is desired that the Evans
Console Axiom line of modular control room furniture be supplied. The new

furniture shall have the capability to store binders and papers for routine daily

activities and:

Short term storage — above desktop for quick access

* Long term storage — below or separate from desktop

e Mounting arm option to hold Dell flat screen monitors
Monitors will have a dual-head configuration (side-by-side).

Specific instructions about how the above Work is to be performed are included in Exhibit
A (Scope Of Work And Drawings) of the Agreement. The Work is more particularly
shown on certain drawings which are also set forth in Exhibit A of the Agreement.

Bid Package Documents

This RFB package consists of the following documents:

© NG R W

10.
I1.

Notice To Contractors — Invitation To Bid;

Instructions To Bidders;

Bid Bond Form;

Bid Form;

Bid Price And Schedule Form;

References Form;

Background And Experience Form;

Questionnaire Concerning Affirmative Action, Small Business Contractors
And Occupational Health And Safety;

Affidavit Of Third Party Fees;

Bidder’s Background Questionnaire;

SEEC Form 11, Notice To Executive Branch State Contractors And Prospec-
tive State Contractors Of Campaign Contribution And Solicitation Ban;
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12. Notice Of Award, with Contractor Certification Concerning Gifts attached [to
be executed by successful bidder];

13. Notice To Proceed; and

14. Upgrade Of The Automation System At The Mid-Connecticut Waste Process-
ing Facility Agreement, including:

Scope Of Work And Drawings;

Project Schedule; ’

Performance Bond Form and Letter Of Credit Form;

Payment Bond;

Prevailing Wage Bid Package;

Schedule Of Prevailing Wages; and

SEEC Form 11, Notice To Executive Branch State Contractors And Pro-

spective State Contractors Of Campaign Contribution And Solicitation

Ban.

omMmOOw

Complete sets of the above documents may be obtained Monday through Friday, from 8:30
a.m. to 5:00 p.m. at CRRA’s offices 100 Constitution Plaza, 6" Floor, Hartford, Connecti-
cut 06103-1722, beginning Wednesday, July 25, 2007.

All of the documents (except the full Scope Of Work And Drawings) are also available in
PDF format beginning on the same date on the World Wide Web at:

hitp://www.ctra.org under the “Business Opportunities” page.

The full Scope Of Work And Drawings will only be available through CRRA’s office and
will only be available as a compact disc. An abbreviated Scope Of Work And Drawings is
available on CRRA’s web site.

All of the forms included in the documents are available for downloading in Microsoft
Word format at CRRA’s web site. CRRA encourages bidders to make use of the
downloaded Word forms.

Mandatory Pre-Bid Conference And Site Tour

A mandatory pre-bid conference and tour of the Site for all prospective bidders will be
conducted by CRRA staff at 10:00 a.m. Eastern Time on Wednesday, August 8, 2007. Bids
submitted by a bidder who did not attend the mandatory pre-bid conference and site tour
shall be rejected. Alternate times for visiting the Site will not be allowed.

Prospective bidders should contact Richard Quelle at (860) 524-1695 at least 24 hours
prior to the mandatory pre-bid conference and site tour to make arrangements for partici-
pating in the tour and for directions to the Site. Except as otherwise authorized by this In-
structions To Bidders, bidders are expressly prohibited from contacting any CRRA per-
sonnel regarding this bid solicitation.
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Addenda And Interpretations

CRRA may issue Addenda to this bid package that shall, upon issuance, become part of
this package and binding upon all potential or actual bidders for the Work. Such Addenda
may be issued in response to requests for interpretation or clarification received from po-
tential bidders. Any request for interpretation or clarification of any documents included in
this bid package must be submitted in writing to Richard Quelle, Senior Engineer, by
e-mail (rquelle@ crra.org), by fax ((860) 757-7742), or by correspondence (CRRA,
100 Constitution Plaza, 6™ Floor, Hartford, Connecticut 06103-1722). To be given
consideration, any such written request must be received by CRRA by 3:00 p.m.,
Wednesday, August 15, 2007.

Addenda, if any, issued prior to the mandatory pre-bid conference and site tour will be
mailed and/or e-mailed to all persons who picked up or requested a printed copy from
CRRA of the bid package documents or who otherwise notified CRRA of their interest in
the RFB. Such addenda will also be posted on CRRA’s web site (http://www.crra.org on
the “Business Opportunities” page under the “RFB: Upgrade Of The Automation System
At The Mid-Connecticut Waste Processing Facility” heading).

Addenda issued after the mandatory pre-bid conference and site tour will be mailed and/or
e-mailed to all persons who attended the pre-bid conference and site tour and will be
posted on CRRA’s web site (http://www.crra.org on the “Business Opportunities” page
under the “RFB: Upgrade Of The Automation System At The Mid-Connecticut Waste
Processing Facility” heading). Such addenda will be mailed/e-mailed and posted on the
web site no later than three (3) days before the submittal deadline.

Failure of any bidder to receive any such Addenda shall not relieve such bidder from any
conditions stipulated in such Addenda. Only questions answered or issues addressed by
formal written Addenda will be binding. All oral and other written responses, state-
ments, interpretations or clarifications shall be without legal effect and shall not be
binding upon CRRA.

Bid Submittal Procedures

Sealed bids shall be submitted no later than 3:00 p.m., Eastern Time, Wednesday,
August 29, 2007 at the offices of CRRA, 100 Constitution Plaza, 6th Floor, Hartford, Con-
necticut 06103-1722, Attn: Richard Quelle. Bids received after the time and date set forth
above shall be rejected.

Each bidder must submit one (1) original and two (2) copies of its bid. The original bid
shall be stamped or otherwise marked as such.

Each bid (the original and two copies) shall be enclosed in a sealed envelope that shall be
clearly marked “Bid For Upgrade Of The Automation System At The Mid-Connecticut
Waste Processing Facility.”
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10.

Bids shall remain open and subject to acceptance for ninety (90) days after the bid due
date.

The terms and conditions of the Agreement (Section 14 of this RFB), as attached, are
non-negotiable. Any potential bidder that will be unable to execute the Agreement, as
attached, should not submit a bid.

Bids may be modified or withdrawn by an appropriate document duly executed (in the
manner that a bid must be executed) and delivered to the place where bids are to be sub-
mitted at any time prior to the bid due date.

Bid Security

Each bid shall be accompanied by a Bid Security. Any bid that does not contain a Bid Se-
curity or any bid that contains a Bid Security that does not comply with the following re-
quirements shall be rejected as non-responsive.

10.1 Type of Security
The following are the acceptable forms of Bid Security:
(a) A cashier’s check;
(b) A certified check; or
(¢) A bid bond in the form included in Section 3 of the RFB.

The Bid Security shall be made payable to CRRA and shall be in an amount equal
to five percent (5%) of the amount of the bid.

Any bid bond submitted as Bid Security shall be in the form provided for such bid
bond in Section 3 of the RFB and such bid bond shall be executed and issued by a
surety company acceptable to CRRA.

10.2 Disposition of Bid Security

The Bid Security of the successful bidder will be retained until such bidder has
executed the Agreement, furnished the required contract security and satisfied all
other conditions of the Notice of Award, including execution and submission of the
Contractor Certification Concerning Gifts, whereupon such Bid Security will be re-
turned.

If the successful bidder fails to execute and deliver the Agreement, furnish the re-
quired contract security, or satisfy all other conditions of the Notice Of Award
within ten (10) days after the issuance of such Notice Of Award, CRRA may annul
the Notice Of Award and the Bid Security of that bidder shall be forfeited.
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11.

The Bid Security of other bidders whom CRRA believes to have a reasonable
chance of receiving the award may be retained by CRRA until the earlier of the
seventh (7) day after the Effective Date of the Agreement or ninety (90) days after
the bid due date, whereupon the Bid Security furnished by such bidders will be re-
turned. Bid Security with bids that are not competitive will be returned within
seven (7) days after the opening of such bids.

Bid Contents

Bids shall be submitted on forms provided by CRRA as part of this bid package, all of
which forms must be completed with the appropriate information required and all blanks
on such forms filled in.

A bid must consist of the following and must be in the following order:

(2)
(b)

(©)

(d)

(e)

®

(&

(b
(i)

0

(k)
M

Title page;

Cover letter, which includes name of the bidder and the bidder’s promise, if any,
to set aside a portion of the contract for legitimate minority business enterprises
(see Section 13.2 of this Instructions To Bidders);

Table of Contents;

Bid Security (cashier’s check, certified check or bid bond) (see Section 10 of this

UInstructions To Bidders);

The Bid Form (Section 4), with Addenda, if any, listed in the appropriaté place
(Page 2), the name and address of the contact for Notices listed in the appropriate
place (Page 6) and the completed agreement page (Page 7);

The completed Bid Price And Schedule Form (Section 5);
The completed References Form (Section 6);
The completed Background And Experience Form (Section 7);

The completed Questions Concerning Affirmative Action, Small Business
Contractors And Occupational Health And Safety form (Section 8), with the
Bidder’s most recent EEO-1 data attached if the Bidder wishes such data to be
considered in the evaluation of its Bid;

The completed Affidavit Of Third Party Fees form (Section 9) (subscribed and
sworn before a Notary Public or Commissioner of the Superior Court);

The completed Bidder’s Background Questionnaire (Section 10); and

A copy of the bidder’s up-to-date certificate of insurance showing all current
Insurance coverage.
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12.

13.

Bidders should not include in their bids other portions of the Bid Package Documents (e.g.,
this Instructions To Bidders or the Agreement).

A bidder may include additional information as an addendum/appendix to its bid if the
bidder thinks that it will assist CRRA in evaluating the bidder’s bid. A bidder should not
include information that is not directly related to the subject matter of this solicitation.

Bid Opening
All bids will be opened privately at CRRA’s convenience on or after the bid due date.

CRRA reserves the right to reject any or all of the bids, or any part(s) thereof, and/or
to waive any informality or informalities in any bid or the RFB process for this Pro-
ject.

Bid Evaluation

The award of the contract for the Work will be made, if at all, to the bidder whose evalua-
tion by CRRA results in CRRA determining that such award to such bidder is in the best
interests of CRRA. However, the selection of a bidder and the award of such contract,
while anticipated, are not guaranteed.

CRRA is an Equal Opportunity and Affirmative Action employer and does not discrimi-
nate in its hiring, employment, contracting, or business practices. CRRA is committed to
complying with the Americans with Disability Act of 1990 (ADA) and does not discrimi-
nate on the basis of disability in admission to, access to, or operation of its programs, ser-
vices, or activities.

13.1 Evaluation Criteria

CRRA will base its evaluation of the bids on price, qualifications, demonstrated
skill, ability and integrity of each bidder to perform the Work required by the Con-
tract Documents and any other factor or criterion that CRRA, in its sole discretion,
deems or may deem relevant or pertinent for such evaluation.

13.2 Affirmative Action Evaluation Criteria

Bids will also be rated on the bidder’s demonstrated commitment to affirmative ac-
tion. Sections 46a-68-1 to 46a-68-17 of the Regulations of Connecticut State Agen-
cies require CRRA to consider the following factors when awarding a contract that
1s subject to contract compliance requirements:

(a) The bidder’s success in implementing an affirmative action plan (See
Question 4 of the Questionnaire Concerning Affirmative Action, Small
Business Contractors And Occupational Health And Safety (Section 8
of this RFB));
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14.

15.

16.

(b) The bidder’s success in developing an apprenticeship program comply-
ing with Sections 46a-68-1 to 46a-68-17 of the Regulations of Con-
necticut State Agencies, inclusive (See Question 5 of the Questionnaire
Concerning Affirmative Action, Small Business Contractors And Oc-
cupational Health And Safety (Section 8 of this RFB));

(¢c) The bidder’s promise to develop and implement a successful affirma-
tive action plan (See Question 4B of the Questionnaire Concerning Af-
firmative Action, Small Business Contractors And Occupational Health
And Safety (Section 8 of this RFB));

(d) The bidder’s submission of EEO-1 data indicating that the composition
of its work force is at or near parity when compared to the racial and
sexual composition of the work force in the relevant labor market area
(See Section 11 of this Instructions To Bidders); and

()  The bidder’s promise to set aside a portion of the contract for legitimate
minority business enterprises (See Section 11 of this Instructions To
Bidders).

Contract Award

If the contract is to be awarded, CRRA will issue to the successful bidder a Notice Of
Award within ninety (90) days after the bid due date.

CRRA reserves the right to correct inaccurate awards resulting form CRRA’s clerical er-
rors. This may include, in extreme circumstances, revoking a Notice Of Award already
made to a bidder and subsequently awarding the Notice of Award to another bidder. Such
action by CRRA shall not constitute a breach of this RFB by CRRA since the Notice Of
Award to the initial bidder is deemed to be void ab initio and of no effect as if no Agree-
ment ever existed between CRRA and the initial bidder.

Contractor’s Certification Concerning Gifts

Pursuant to Connecticut General Statutes Section 4-252, the apparently successful bid-
der(s) must submit a document certifying that it has not given any gifts to certain individu-
als between the date CRRA started planning the RFB and the date the Agreement is exe-
cuted. If the apparently successful Bidder does not execute the Certification, it will be dis-
qualified for the Agreement. The dates between which the bidder may not give gifts and
the identities of those to whom it may not give gifts are specified in the attachment to the
Notice Of Award included in this RFB (see Section 11 of the RFB).

Prevailing Wage Requirements

The Work will be subject to the Prevailing Wage provisions of the Connecticut General
Statutes. (See Section 8.7 of the Agreement.) In particular, within 30 days of receiving the
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17.

18.

contract award, the successful Bidder must furnish proof to the Connecticut Labor Com-
missioner that all of its employees and apprentices performing manual labor on the Project
will have completed at 10-hour Occupational Safety and Health Administration (“OSHA”)
construction safety and health course.

Bidder’s Qualifications

CRRA may make any investigation deemed necessary to determine the ability of any bid-
der to perform the Work required. Each bidder shall furnish CRRA with all such informa-
tion as may be required for this purpose.

Bid Preparation And Other Costs

Each bidder shall be solely responsible for all costs and expenses associated with the
preparation and/or submission of its bid, or incurred in connection with any interviews and
negotiations with CRRA, and CRRA shall have no responsibility or liability whatsoever
for any such costs and expenses.
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BID/PROPOSAL BOND FORM

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below
addresses are to be used for giving required notice.

. BIDDER/PROPOSER {Name and Address). SURETY {Name and Address of Principal Place of Business).

OWNER (Name and Address).

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6" Floor
Hartford, CT 06103-1722

BID/PROPOSAL

DUE DATE:

AMOUNT:

PROJECT | Upgrade Of The Automation System At The Mid-Connecticut Waste Processing Facility
DESCRIPTION | Mid-Connecticut Waste Processing Facility
(Including Name and | 300 Maxim Road, Gate 70
Location): | Hartford, Connecticut 06114

BOND

BOND NUMBER:

DATE {Not later than Bid/Proposat
Due Date):

PENAL SUM: DOLLARS $ )

iIN WITNESS WHEREOF, Surety and Bidder/Proposer, intending to be legally bound hereby, subject to the terms printed on
Page 2 hereof, do each cause this Bid/Proposal Bond to be duly executed on its behalf by its authorized officer, agent, or
representative.

BIDDER/PROPOSER SURETY
(SEAL) (SEAL)
Bidder's Name and Corporate Seal Surety's Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:
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TERMS AND CONDITIONS TO BID/PROPOSAL BOND

Bidder/Proposer and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors and assigns to pay to Owner upon default of
Bidder/Proposer any difference between the total
amount of Bidder's/Proposer’s bid/proposal and the total
amount of the bid/proposal of the next lowest,
responsible and responsive bidder/proposer as
determined by Owner for the Work/Service required by
the Contract Documents, provided that:

1.1 If there is no such next lowest, responsible and
responsive bidder/proposer, and Owner does not
abandon the Project, then Bidder/Proposer and
Surety shall pay to Owner the penal sum set forth
on the face of this Bond, and

1.2 In no event shall Bidder's/Proposer's and Surety’'s
obligation hereunder exceed the penal sum set
forth on the face of this Bond.

Default of Bidder/Proposer shall occur upon the failure
of Bidder/Proposer to deliver within the time required by
the Bid/Proposal Documents (or any extension thereof
agreed to in writing by Owner) the executed Agreement
and related documents required by the Bid/Proposal
Documents and any performance and payment bonds
required by the Bid/Proposal Documents and Contract
Documents.

This obligation shall be null and void if:

3.1 Owner accepts Bidder's/Proposer's bid/proposal
and bidder/proposer delivers within the time
required by the Bid/Proposal Documents (or any
extension thereof agreed to in writing by Owner)
the executed Agreement and related documents
required by the Bid/Proposal Documents and any
performance and payments bonds required by the
Bid/Proposal Documents and Contract
Documents, or

3.2 All bids/proposals are rejected by Owner, or

3.3 Owner fails to issue a notice of award to Bidder/
Proposer within the time specified in the
Bid/Proposal Documents (or any extension thereof
agreed to in writing by Bidder/Proposer and, if
applicable, consented to by Surety when required
by paragraph 5 hereof).

Payment under this Bond will be due and payable upon
default by Bidder/Proposer and within 30 calendar days
after receipt by Bidder/Proposer and Surety of written
notice of default from Owner, which notice will be given
with reasonable promptness, identifying this Bond and
the Project and including a statement of the amount
due.

¥

5.

10.

20f2

Surety waives notice of any and all defenses based on
or arising out of any time extension to issue notice of
award agreed to in writing by Owner and
Bidder/Proposer, provided that the total time for issuing
notice of award including extensions shall not in the
aggregate exceed 120 days from Bid/Proposal Due
Date without Surety’s written consent.

No suit or action shall be commenced under this Bond
prior to 30 calendar days after the notice of default
required in paragraph 4 above is received by
Bidder/Proposer and Surety and in no case later than
one year after Bid/Proposal Due Date.

Any suit or action under this Bond shall be commenéed
only in a court of competent jurisdiction located in the
state in which the Project is located.

Notices required hereunder shall be in writing and sent
to Bidder/Proposer and Surety at their respective
addresses shown on the face of this Bond. Such notices
may be sent by personal delivery, commercial courier or
by United States Registered or Certified Mail, return
receipt requested, postage pre-paid, and shall be
deemed to be effective upon receipt by the party
concerned.

Surety shall cause to be attached to this Bond a current
and effective Power of Attorney evidencing the authority
of the officer, agent or representative who executed this
Bond on behalf of Surety to execute, seal and deliver
such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable
statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this
Bond shall be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with
any applicable provision of any applicable statute, then
the provision of said statute shall govern and the
remainder of this Bond that is not in conflict therewith
shall continue in full force and effect.

Bid/Proposal Bond
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BID FORM

PROJECT: Mid-Connecticut
CONTRACT NUMBER:
CONTRACT FOR: Upgrade Of The Automation System At The Mid-Connecticut

Waste Processing Facility

BIDS SUBMITTED TO: Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor
Hartford, Connecticut 06103-1722

1. DEFINITIONS

Unless otherwise defined herein, all terms that are not defined and used in this Bid Form (a
“Bid”) shall have the same respective meanings assigned to such terms in the Contract
Documents.

2. TERMS AND CONDITIONS

The undersigned (the “Bidder”) accepts and agrees to all terms and conditions of the
Request For Bids, Instructions To Bidders, the Agreement and any Addenda to any such
documents. This Bid shall remain open and subject to acceptance for ninety (90) days after
the bid due date.

If CRRA issues a Notice Of Award to Bidder, Bidder shall within ten (10) days after the
date thereof:

(a) Execute and deliver to CRRA the required number of counterparts of the non-
negotiable Agreement;

(b) Execute and deliver to CRRA the Contractor’s Certification Concerning Gifts;

(c) Execute and deliver to CRRA all other Contract Documents attached to the
Notice Of Award along with any other documents required by the Contract
Documents; and

(d) Satisfy all other conditions of the Notice Of Award.
3. BIDDER’S OBLIGATIONS

Bidder proposes and agrees, if this Bid is accepted by CRRA and CRRA issues a Notice Of
Award to Bidder, to the following:
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(a)

(b)

To perform, furnish and complete all the Work as specified or indicated in the
Contract Documents and Agreement for the Bid Price and within the Contract
Time set forth in this Bid and in accordance with the terms and conditions of the
Contract Documents and Agreement; and

At the request of CRRA and if the successful Bidder qualifies, to apply with the
State of Connecticut Department Administrative Services, and do all that is
necessary to make itself qualify, as a Small Contractor and/or Minority/Women/
Disabled Person Business Enterprise in accordance with Section 4a-60g of the
Connecticut General Statutes.

BIDDER’S REPRESENTATIONS CONCERNING NON-NEGOTIABILITY OF THE
AGREEMENT

In submitting this Bid, Bidder acknowledges and agrees that the terms and conditions of the
Agreement (including all Exhibits thereto), as included in the RFB, are non-negotiable, and
Bidder is willing to and shall, if CRRA accepts its Bid for the Work and issues a Notice Of
Award to Bidder, execute such Agreement. However, CRRA reserves the right to negotiate
with Bidder over Bidder’s price for the Work submitted on its Bid Price Form.

BIDDER’S REPRESENTATIONS CONCERNING EXAMINATION OF CONTRACT
DOCUMENTS

In submitting this Bid, Bidder represents that:

(a)

(b)

(c)

Bidder has thoroughly examined and carefully studied the RFB package
documents and the following Addenda, receipt of which is hereby acknowledged
(list Addenda by Addendum number and date):

Addendum

Number Date Issued

Without exception the Bid is premised upon performing, furnishing and
completing the Work required by the Contract Documents and applying the
specific means, methods, techniques, sequences or procedures (if any) that may
be shown, indicated or expressly required by the Contract Documents;

Bidder is fully informed and is satisfied as to all Laws and Regulations that may
affect cost, progress, performance, furnishing and/or completion of the Work;
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(d)

(e)

®

(&)

(h)

Bidder has studied and carefully correlated Bidder’s knowledge and observations
with the Contract Documents and such other related data;

Bidder has given CRRA written notice of all conflicts, errors, ambiguities and
discrepancies that Bidder has discovered in the Contract Documents and the
written resolutions thereof by CRRA are acceptable to Bidder;

If Bidder has failed to promptly notify CRRA of all conflicts, errors, ambiguities
and discrepancies that Bidder has discovered in the Contract Documents, such
failure shall be deemed by both Bidder and CRRA to be a waiver to assert these
1ssues and claims in the future;

Bidder is aware of the general nature of work to be performed by CRRA and
others that relates to the Work for which this Bid is submitted; and

The Contract Documents are generally sufficient to indicate and convey
understanding by Bidder of all terms and conditions for performing, furnishing
and completing the Work for which this Bid is submitted.

6. BIDDER’S REPRESENTATIONS CONCERNING SITE CONDITIONS

In submitting this Bid, Bidder acknowledges and agrees that:

(2)

(b)

(c)

(d)

All information and data included in this RFB package relating to the surface,
subsurface and other conditions of the Site are from presently available sources
and are being provided only for the information and convenience of the bidders;

CRRA does not assume any responsibility for the accuracy or completeness of
such information and data, if any, shown or indicated in the Contract Documents
with respect to any surface, subsurface or other conditions of the Site(s);

Bidder is solely responsible for investigating and satisfying itself as to all actual
and existing Site conditions, including surface conditions, subsurface conditions
and underground facilities; and

Bidder has visited the Site and has become familiar with and is satisfied as to the
general, local, and site conditions that may affect cost, progress, performance,
furnishing and completion of the Work.

BIDDER’S REPRESENTATIONS CONCERNING INFORMATION MADE

AVAILABLE

In submitting this Bid, Bidder acknowledges and agrees that Bidder shall not use any
information made available to it or obtained in any examination made by it in connection
with this RFB in any manner as a basis or grounds for a claim or demand of any nature
against CRRA arising from or by reason of any variance which may exist between
information offered or so obtained and the actual materials, conditions, or structures
encountered during performance of any of the Work.
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10.

BIDDER’S REPRESENTATIONS CONCERNING STATE OF CONNECTICUT
TAXES

In submitting this Bid, Bidder acknowledges and agrees that CRRA is exempt from all
State of Connecticut taxes and assessments, including sales and use taxes. Accordingly,
Bidder shall not charge CRRA any State of Connecticut taxes or assessments at any time in
connection with Bidder’s performance of this Agreement, nor shall Bidder include any
State of Connecticut taxes or assessments in any rates, costs, prices or other charges to
CRRA hereunder. Bidder represents and warrants that no State of Connecticut taxes or
assessments were included in any rates, costs, prices or other charges presented to CRRA in
any bid or other submittal to CRRA in connection with this RFB.

BIDDER’S REPRESENTATIONS CONCERNING DISCLOSURE OF
INFORMATION

In submitting this Bid, Bidder:

(a) Recognizes and agrees that CRRA is subject to the Freedom of Information
provisions of the Connecticut General Statutes and, as such, any information
contained in or submitted with or in connection with Bidder’s Bid is subject to
disclosure if required by law or otherwise; and

(b) Expressly waives any claim(s) that Bidder or any of its successors and/or assigns
has or may have against CRRA or any of its directors, officers, employees or
authorized agents as a result of any such disclosure.

BIDDER’S REPRESENTATIONS CONCERNING NON-COLLUSION

By submission of this Bid, the Bidder, together with any affiliates or related persons, the
guarantor and any joint ventures, hereby represents that, under risk of termination of the
Agreement, if awarded, to the best of its knowledge and belief:

(a) The prices in the Bid have been arrived at as the result of an independent
business judgment without collusion, consultation, communication, agreement or
otherwise for the purpose of restricting competition, as to any matter relating to
such prices and any other person or company;

(b) Unless otherwise required by law, the prices that have been quoted in this Bid
have not, directly or indirectly, been knowingly disclosed by the Bidder prior to
“opening” to any other person or company;

¢) No attempt has been made or will be made by the Bidder to induce any other
p y y
person, partnership of corporation to submit, or not to submit, a bid for the
purpose of restricting competition;

(d) Bidder has not directly or indirectly induced or solicited any other bidder to
submit a false or sham bid; and
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11.

12.

13.

14.

(e) Bidder has not sought by collusion to obtain for itself any advantage for the
Work over any other bidder for the Work or over CRRA.

BIDDER’S REPRESENTATIONS CONCERNING RFB FORMS

By submission of this Bid, the Bidder, together with any affiliates or related business
entities or persons, the guarantor and any joint ventures, hereby represents that, under risk
of termination of the Agreement, if awarded, all of the forms included in the RFB that are
submitted to CRRA as part of its Bid are identical in form and content to the preprinted
forms in the RFB except that information requested by the forms has been inserted in the
spaces on the forms provided for the insertion of such requested information.

BIDDER’S WAIVER OF DAMAGES

Bidder and all its affiliates and subsidiaries understand that by submitting a Bid, Bidder is
acting at its and their own risk and Bidder does for itself and all its affiliates, subsidiaries,
successors and assigns hereby waive any rights any of them may have to receive any
damages for any liability, claim, loss or injury resulting from:

(a) Any action or inaction on the part of CRRA or any of its directors, officers,
employees or authorized agents concerning the evaluation, selection, non-
selection and/or rejection of any or all bids by CRRA or any of its directors,
officers, employees or authorized agents;

(b) Any agreement entered into for the Work (or any part thereof) described in the
Contract Documents; and/or

(¢) Any award or non-award of a contract for the Work (or any part thereof)
pursuant to the Contract Documents.

BIDDER’S REPRESENTATION REGARDING THE CONNECTICUT CAMPAIGN
CONTRIBUTION AND SOLICITATION BAN

With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of
$50,000 or more or a combination or series of such agreement or contracts having a value
of $100,000 or more, the authorized signatory to this submission in response to CRRA’s
solicitation expressly acknowledges receipt of the State Elections Enforcement
Commission’s notice advising prospective state contractors of state campaign contribution
and solicitation prohibitions, and will inform its principals of the contents of the notice. See
Section 11 [SEEC Form 11] of the Contract Documents.

ATTACHMENTS
The following documents are attached hereto and made a part of this Bid:
(a) The completed Bid Price Fox;m;

(b) The completed References Form;
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(¢c) The completed Background And Experience Form;

(d) Questionnaire Concerning Affirmative Action, Small Business Contractors And
Occupational Health and Safety, which has been completely filled out by the
Bidder;

(e) Affidavit Of Third Party Fees, which has been completely filled out by Bidder
and signed before a Notary Public or Commissioner of the Superior Court;

(f)  Background Questionnaire, which has been completely filled out by the Bidder
and signed before a Notary Public or Commissioner of the Superior Court; and

(&) A copy of the Bidder’s up-to-date certificate of insurance showing all current
insurance coverage.

15. NOTICES

Communications concerning this Bid should be addressed to Bidder at the address set forth
below.

Bidder Name:

Bidder Contact:

Title:

Address:

Telephone Number:

Fax Number:

E-Mail Address:

16. ADDITIONAL REPRESENTATION

Bidder hereby represents that the undersigned is duly authorized to submit this Bid on
behalf of Bidder.
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AGREED TO AND SUBMITTED ON , 200

Name of Bidder (Firm):

Signature of Bidder -
Representative:

Name (Typed/Printed):

Title (Typed/Printed):
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BID PRICE AND SCHEDULE FORM

Bid Price

Bidder will complete the Work as specified in the Contract Documents for the upgrade of
the automation system at the Mid-Connecticut Waste Processing Facility for the following
lump sum bid price (please use tables below).

Dollars Cents

[TOTAL BID PRICE

(Use Numbers)

TOTAL BID PRICE

(Use Words)

Bidder affirms that the total bid price above represents the entire cost to complete the
Work in accordance with the Contract Documents, and that no claim will be made on
account of any increase in wage scales, material prices, delivery delays, taxes, insurance,
cost indexes or any other rates affecting the construction industry or this Project, and that
each and every such claim is hereby expressly waived by Bidder.

Name of Bidder (Firm):

Signature of Bidder
Representative:

Name (Type/Print):

Title:

Date:

Bid Schedule

Bidder will complete the Work as specified in the Contract Documents for the upgrade of
the automation system at the Mid-Connecticut Waste Processing Facility in the following
number of days from receipt by the bidder of the Notice To Proceed from CRRA (please
use table below).

Days

lofl Bid Price And Schedule Form
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REFERENCES FORM

In space below, provide the names of three (3) references who can attest to the quality of work
performed/services provided by Bidder/Proposer. Include job title, affiliation, address, phone number and
a brief description of the work performed/services provided for each reference.

REFERENCE 1

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:

REFERENCE 2

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:
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REFERENCE 3

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:

2 0of2 References Form
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BACKGROUND AND EXPERIENCE FORM

In the space below, summarize work performed/services provided of a similar nature to that specified in
the Contract Documents which has been performed by the bidder/proposer and which will enable CRRA
to evaluate the experience and professional capabilities of the bidder/proposer.

[Attach Additional Pages If Necessary]

1 of1 Background And Experience Form
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CONNECTICUT | QUESTIONNAIRE CONCERNING AFFIRMATIVE

RE2QURCES ACTION, SMALL BUSINESS CONTRACTORS AND
AUTHORITY OCCUPATIONAL HEALTH AND SAFETY

[ o i e MR

Because CRRA is a political subdivision of the State of Connecticut, it is required by various statutes and
regulations to obtain background information on prospective contractors prior to entering into a contract. The
questions below are designed to assist CRRA in procuring this information. Many of the questions are
required to be asked by RCSA 46a-68j-31. For the purposes of this form, “Contractor” means Bidder or Proposer, as
appropriate.

Yes | No

Is the Contractor an Individual? (110
If you answered “Yes” to Question 1, skip to Question 2.
If you answered “No” to Question 1, proceed to Question 1A and then to Question 2.

1A. How many employees does the Contractor have? [ |

Is the Contractor a Small Contractor based on the criteria in Schedule A?
If you answered “Yes” to Question 2, proceed to Question 2A and then to Question 3.
If you answered “No” to Question 2, skip to Question 3.

2A. ls the Contractor registered with the DAS as a Certified Small Business? HEEN
If you answered “Yes” to Question 2A, please provide a copy of your Set-Aside
Certificate. .

Is the Contractor a MWDP Business Enterprise based on the criteria in Schedule B? D [:l

If you answered “Yes” to Question 3, proceed to Question 3A and then to Question 4.
If you answered “No” to Question 3, skip to Question 4.

3A. Is the Contractor registered with DAS as a MWDP Small Business?

Does the Contractor have an Affirmative Action Plan?
If you answered “Yes” to Question 4, proceed to Question 4A and then to Question 5.
If you answered “No” to Question 4, skip to Question 4B and then to Question 5.

[
[

4A. Has the Affirmative Action Plan been approved by the CHRO?

4B. Will the Contractor develop and implement an Affirmative Action Plan?

Does the Contractor have an apprenticeship program complying with RCSA 46a-68-1
through 46a-68-177?

Has the Contractor been cited for three or more willful or serious violations of any
occupational safety and health act?

Has the Contractor received one or more criminal convictions related to the injury or
death of any employee in the three-year period preceding the issuance of this Request
For Bids/Proposals/Qualifications?

Has the Contractor been the recipient of one or more ethical violations from the State of
Connecticut Ethics Commission during the three-year period preceding the issuance of
this Request For Bids/Proposals/Qualifications?

Of O 0O O O|O|.
O o O g OO

Will subcontractors be involved?
If you answered “Yes” to Question 9, proceed to Question 9A.
If you answered “No” to Question 9, you are finished with the questionnaire.

9A. How many subcontractors will be involved? I:j
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LIST OF ACRONYMS
RCSA - Regulations of Connecticut State Agencies

CHRO - State of Connecticut Commission on Human Rights and Opportunities
DAS — State of Connecticut Department of Administrative Services
MWDP - Minority/Women/Disabled Person

FOOTNOTE

' If the Contract is a "public works contract” (as defined in Section 46a-68b of the Connecticut General
Statutes), the dollar amount exceeds $50,000.00 in any fiscal year, and the Contractor has 50 or more
employees, the Contractor, in accordance with the provisions of Section 46a-68c of the Connecticut
General Statutes, shall develop and file an affirmative action plan with the Connecticut Commission on
Human Rights and Opportunities.

SCHEDULE A
CRITERIA FOR A SMALL CONTRACTOR

Contractor must meet all of the following criteria to qualify as a Small Contractor:

1. Has been doing business and has maintained its principal place of business in the State for a
period of at least one year immediately preceding the issuance of the Request For Bids/
Proposals/Qualifications;

2. Has had gross revenues not exceeding ten million dollars in the most recently completed fiscal
year;

Is headquartered in Connecticut; and,

At least 51% of the ownership of the Contractor is held by a person or persons who are active in
the daily affairs of the business and have the power to direct the management and policies of
the business.

SCHEDULE B
CRITERIA FOR A MINORITY/WOMAN/DISABLED PERSON BUSINESS ENTERPRISE

Contractor must meet all of the following criteria to qualify as a Minority/Woman/Disabled Person
Business Enterprise:

1. Satisfies all of the criteria in Schedule A for a Small Contractor;

2. 51% or more of the business and/or its assets must be owned by a person or persons who are
minorities as defined in Connecticut General Statutes Section 32-9n (please see below) or is an
individual with a disability;

3. The Minority/Woman/Disabled Person must have the power to change policy and management
of the business; and,

4. The Minority/Woman/Disabled Person must be active in the day-to-day affairs of the business.

CONNECTICUT GENERAL STATUTES SECTION 32-9n

Sec. 32-9n. Office of Small Business Affairs. (a) There is established within the Department of Economic
and Community Development an Office of Small Business Affairs. Such office shall aid and encourage
small business enterprises, particularly those owned and operated by minorities and other socially or
economically disadvantaged individuals in Connecticut. As used in this section, minority means: (1) Black
Americans, including all persons having origins in any of the Black African racial groups not of Hispanic
origin; (2) Hispanic Americans, including all persons of Mexican, Puerto Rican, Cuban, Central or South
American, or other Spanish culture or origin, regardless of race; (3) all persons having origins in the
Iberian Peninsula, including Portugal, regardless of race; (4) women; (5) Asian Pacific Americans and
Pacific islanders; or (6) American Indians and persons having origins in any of the original peoples of
North America and maintaining identifiable fribal affiliations through membership and participation or
community identification.

20f2 Questionnaire Concerning Affirmative Action, Small
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CONNECTICUT | AFFIDAVIT OF THIRD PARTY FEES

RECOVERY (Form A2)
AUTHORITY

All Bidders/Proposers must complete and properly execute this Affidavit of Third Party Fees. The purpose of this
Affidavit is to ascertain if the Bidder/Proposer has made or promised any payment to a third party attributable to
this Agreement. If no such payment has been made or promised, Bidder/Proposer should write “None” in the first
box in the table and execute this Affidavit. For purposes of the Affidavit, Bidder's/Proposer's subcontractors, if
any, are not considered third parties.

l, , a duly authorized officer and/or representative
of (firm name),
being duly sworn, hereby depose and say that:

1. I am over eighteen (18) years of age and believe in the obligations of an oath;

2. (firm name)
seeks to enter into the Upgrade Of The Automation System At The Mid-Connecticut Waste
Processing Facility: Agreement (the “Agreement”) with the Connecticut Resources Recovery
Authority; and

3. All third party fees and agreements to pay third party fees attributable to the “Agreement” are
as follows:

Doliar Amount Paid
Name Of Payee Or Value Of Non-Cash Fee Arrangement
Compensation AND Date

Specific Services Performed Or To
Be Performed By Payee'

(Attach additional copies of this page as necessary.)
NOTE: For each third party fee arrangement described above (if any), complete the attached Form A2a.

4., The information set forth herein is true, complete and accurate to the best of my knowledge
and belief under penalty of perjury.

Signed:

Name (Print):
Title:

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court

' Please attach documents evidencing the terms of the fee arrangement and services.

10f2 Affidavit of Third Party Fees




CONNECTICUT

ADDENDUM TO

ﬁE?:%‘v’E%ES AFFIDAVIT OF THIRD PARTY FEES |
AUTHORITY --

(Form A2a)

For each third party fee arrangement disclosed in the attached Affidavit, please explain whether and how
each such payment falls within one or more of the following categories of compensation:

(1) Compensation earned for the rendering of legal services when provided by an attorney while
engaged in the ongoing practice of law;

(2) Compensation earned for the rendering of investment services, other than legal services,
when provided by an investment professional while engaged in the ongoing business of
providing investment services;

(3) Compensation for placement agent, due diligence or comparable tangible marketing services
when paid to a person who is an investment professional (i) engaged in the ongoing business
of representing providers of investment services, or (ii) in connection with the issuance of
bonds, notes or other evidence of indebtedness by a public agency;

(4) Compensation earned by a licensed real estate broker or real estate salesperson while
engaging in the real estate business on an ongoing basis; or

(5) Payments for client solicitation activities meeting the requirements of Rule 206(4)-3 under the
Investment Advisers Act of 1940.

Attach additional pages as necessary.

20f2 Addendum to Affidavit of Third Party Fees
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RESOURCES BIDDER’S/PROPOSER’S BACKGROUND
RECOVERY QUESTIONNAIRE

Please answer the following questions by placing an “X” in the appropriate box.

Yes | No

Has the Bidder/Proposer or any of its principals, owners, officers, partners, directors or [:[ D
stockholders holding more than 50% of the stock of the Bidder/Proposer ever been the
subject of a criminal investigation?

If you answered “Yes” to Question 1, proceed to Question 1A and, on a separate sheet
of paper, state the following: the court in which the investigation is taking or took place;
the approximate date the investigation commenced and, if applicable, concluded; the
subject matter of the investigation,; and the identity of the person or entity involved.

If you answered “No” to Question 1, proceed to Question 2.

1A. Has any indictment arisen out of any such investigation? HERE

If you answered “Yes” to Question 1A, proceed to Question 2 and, on a separate
sheet of paper, state the following: the name of the person or entity indicted; and
the status of any such indictment.

If you answered “No” to Question 1A, proceed to Question 2.

Has the Bidder/Proposer or any of its principals, owners, officers, partners, directors or D |___|
stockholders holding more than 50% of the stock of the Bidder/Proposer ever been the
subject of a civil investigation?

If you answered “Yes” to Question 2, proceed to Question 3 and, on a separate sheet of
paper, state the following: the court or other forum in which the investigation took or is
taking place; the approximate date the investigation commenced and, if applicable,
concluded; the subject matter of the investigation; the identity of the person or entity
involved; and the status of the investigation.

If you answered “No” to Question 2, proceed to Question 3.

Has any entity (e.g., corporation, partnership, etc.) in which a principal, owner, officer, E] [:]
partner, director or stockholder of the Bidder/Proposer has an ownership interest in
excess of 50% in such entity ever been the subject of a criminal investigation?

If you answered “Yes” to Question 3, proceed to Question 3A and, on a separate sheet
of paper, state the following: the court in which the investigation is taking or took place;
the approximate date the investigation commenced and, if applicable, concluded; the
subject matter of the investigation; and the identity of the person or entity involved.

If you answered “No” to Question 3, proceed to Question 4.

3A. Has any indictment arisen out of any such investigation? (][]

If you answered “Yes” to Question 3A, proceed to Question 4 and, on a separate
sheet of paper, state the following: the name of the person or entity indicted; and
the status of any such indictment.

If you answered “No” to question 3A, proceed to Question 4.

Has any entity (e.g., corporation, partnership, etc.) in which a principal, owner, officer, D D
partner, director or stockholder of the Bidder/Proposer has an ownership interest in
excess of 50% in such entity ever been the subject of a civil investigation?

If you answered “Yes” to Question 4, on a separate sheet of paper state the following:
the court in which the investigation is taking or took place; the approximate date the
investigation commenced and, if applicable, concluded; the subject matter of the
investigation; the identity of the person or entity involved; and the status of the
investigation.
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Yes No

5. Has the Bidder/Proposer or any of its principals, owners, officers, partners, directors or D ]:I
stockholders holding more than 50% of the stock of the Bidder/Proposer ever been
debarred from bidding on, or otherwise applying for, any contract with the State of
Connecticut or any other governmental authority?

If you answered “Yes” to Question 5, on a separate sheet of paper please explain.

Signature:

Name (print/type):

Title:
State Of:
County Of:
, being fully sworn, deposes and says that
he/she is the : (Title) of

(Firm Name),

the Bidder/Proposer herein, that he/she has provided answers to the foregoing questions on the Bidder's/
Proposer’s background, and, under the penalty of perjury, certifies that each and every answer is true.

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court
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SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE
CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended
by P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors
of the following law (italicized words are defined below):

Campaign Contribution and Solicitation Ban

No state contractor, prospective state conftractor, principal of a state contractor or principal of a
prospective state contractor, with regard to a state contract or state contract solicitation with or from a
state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a
valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an
exploratory committee or candidate committee established by a candidate for nomination or election
to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the
State or State Treasurer, (i) a political committee authorized to make contributions or expenditures to
or for the benefit of such candidates, or (iii) a party committee;

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a
contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate
committee established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (iii} a party committee.

Duty to Inform
State contractors and prospective state contractors are required to inform their principals of the

above prohibitions, as applicable, and the possible penalties and other consequences of any violation
thereof.

Penailties for Violations

Contributions or solicitations of contributions made in violation of the above prohibitions may result in
the following civil and criminal penalties:

Civil penalties--$2000 or twice the amount of the prohibited contribution, whichever is greater,
against a principal or a contractor. Any state contractor or prospective state contractor which fails to
make reasonable efforts to comply with the provisions requiring notice to its principals of these
prohibitions and the possible consequences of their violations may also be subject to civil penalties of
$2000 or twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may
subject the violator to imprisonment of not more than 5 years, or $5000 in fines, or both.

Contract Consequences
Contributions made or solicited in violation of the above prohibitions may result, in the case of a state
contractor, in the contract being voided.

Contributions made or solicited in violation of the above prohibitions, in the case of a prospective
state contractor, shall result in the contract described in the state contract solicitation not being
awarded to the prospective state contractor, unless the State Elections Enforcement Commission
determines that mitigating circumstances exist concerning such violation.

The State will not award any other state contract to anyone found in violation of the above
prohibitions for a period of one year after the election for which such contribution is made or solicited,
unless the State Elections Enforcement Commission determines that mitigating circumstances exist
concerning such violation.

Additional information and the entire text of P.A 07-1 may be found on the website of the State
Elections Enforcement Commission, www.ct.gov/seec. Click on the link to “State Contractor
Contribution Ban.”




Definitions:

"State contractor" means a person, business entity or nonprofit organization that enters into a state contract.
Such person, business entity or nonprofit organization shall be deemed to be a state contractor until
December thirty-first of the year in which such contract terminates. "State contractor" does not include a
municipality or any other political subdivision of the state, including any entities or associations duly created
by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized
by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-
public agency, whether in the classified or unclassified service and full or part-time, and only in such person's
capacity as a state or quasi-public agency employee.

"Prospective state contractor" means a person, business entity or nonprofit organization that (i) submits a
response to a state contract solicitation by the state, a state agency or a quasi-public agency, or a proposal in
response to a request for proposals by the state, a state agency or a quasi-public agency, until the contract
has been entered into, or (i) holds a valid prequalification certificate issued by the Commissioner of
Administrative Services under section 4a-100. "Prospective state contractor” does not include a municipality
or any other political subdivision of the state, including any entities or -associations duly created by the
municipality or political subdivision exclusively amongst themselves to further any purpose authorized by
statute or charter, or an employee in the executive or legislative branch of state government or a quasi-public
agency, whether in the classified or unclassified service and full or part-time, and only in such person's
capacity as a state or quasi-public agency employee.

"Principal of a state contractor or prospective state contractor" means (i) any individual who is a member of
the board of directors of, or has an ownership interest of five per cent or more in, a state contractor or
prospective state contractor, which is a business entity, except for an individual who is a member of the board
of directors of a nonprofit organization, (i) an individual who is employed by a state contractor or prospective
state contractor, which is a business entity, as president, treasurer or executive vice president, (iii) an
individual who is the chief executive officer of a state contractor or prospective state contractor, which is not a
business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who
duly possesses comparable powers and duties, (iv) an officer or an employee of any state contractor or
prospective state contractor who has managerial or discretionary responsibilities with respect to a state
contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described
in this subparagraph, or (vi) a political committee established or controlled by an individual described in this
subparagraph or the business entity or nonprofit organization that is the state contractor or prospective state
contractor.

"State contract” means an agreement or contract with the state or any state agency or any quasi-public
agency, let through a procurement process or otherwise, having a value of fifty thousand dollars or more, or &
combination or series of such agreements or contracts having a value of one hundred thousand dollars or
more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies,
equipment or any items of any kind, (iii) the construction, alteration or repair of any public building or public
work, (iv) the acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant,
loan or loan guarantee. "State contract” does not include any agreement or contract with the state, any state
agency or any quasi-public agency that is exclusively federally funded, an education loan or a loan to an
individual for other than commercial purposes.

"State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form
issued, including, but not limited to, an invitation to bid, request for proposals, request for information or
request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procurement.

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive
and substantive responsibilities with respect to the negotiation of the state contract and not peripheral, clerical
or ministerial responsibilities.

“Dependent child” means a child residing in an individual's household who may legally be claimed as a
dependent on the federal income tax of such individual.

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a
candidate committee, exploratory committee, political committee or party committee, including, but not
limited to, forwarding tickets to potential contributors, receiving contributions for transmission to any such
committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such
committee, or (D) establishing a political committee for the sole purpose of soliciting or receiving
contributions for any committee. Solicit does not include: (i) making a contribution that is otherwise permitted
by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a
candidate for public office or a public official, (iii) notifying the person of any activities of, or contact




information for, any candidate for public office; or (iv) serving as a member in any party committee or as an
officer of such committee that is not otherwise prohibited in this section.
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NOTICE OF AWARD

TO: [NAME OF SUCCESSFUL BIDDER]
PROJECT: Mid-Connecticut
CONTRACT NUMBER: [TO BE INSERTED LATER BY CRRA]

CONTRACT FOR: Upgrade Of The Automation System At The Mid-Connecticut
Waste Processing Facility

The Connecticut Resources Recovery Authority (“CRRA”) has considered the Bid submitted by
you dated [DATE] in response to CRRA’s Notice To Contractors — Invitation To Bid for the
above-referenced Work, which Work is more particularly described in the Upgrade Of The
Automation System At The Mid-Connecticut Waste Processing Facility Agreement (the
"Work™).

You are hereby notified that your Bid has been accepted for the Work. The amount of the award
for the Work is §{f CONTRACT PRICE].

Within ten (10) days from the date of this Notice of Award you are required to:

(a) Execute the required number of the attached counterparts of the non-negotiable
Agreement and deliver such executed counterparts to CRRA;

(b) Execute the attached Contractor’s Certification Concerning Gifts and deliver such
executed Certification to CRRA;

(c) Deliver to CRRA the requisite certificates of insurance;

(d) Deliver to CRRA all other Contract Documents attached to the Notice Of Award;
and

(e) Satisfy all other conditions set forth herein.

As you have agreed, the terms and conditions of the Agreement, as attached, are non-
negotiable.

If you fail within ten (10) days from the date of this Notice Of Award to perform and complete
any of your obligations set forth in items (a) through (e) above, CRRA will be entitled to con-
sider all your rights arising out of CRRA’s acceptance of your Bid as abandoned and terminated.
CRRA will also be entitled to such other rights and remedies as may be granted at law or in eq-
uity.
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You are required to acknowledge your receipt of this Notice Of Award by signing below and re-
turning the same to CRRA.

Dated this [DAY] day of [MONTH], [YEAR].

Connecticut Resources Recovery Authority

By:

[NAME OF CRRA OFFICIAL]
Title:  [TITLE OF CRRA OFFICIAL]

ACCEPTANCE OF NOTICE

Receipt of this NOTICE OF AWARD is hereby acknowledged this day of
,200 .

By:

Signature:

Name (print/type):

Title:
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CONNECTICUT ’
RESOURCES CONTRACTOR’S CERTIFICATION

RECOVERY
AUTHORITY

CONCERNING GIFTS

UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY

(This CERTIFICATION is to be signed by an authorized officer of the Contractor
or the Contractor's managing general partner.)

Section 4-252 of the Connecticut General Statutes requires that a Contractor (i.e., the
successful bidder/proposer for an Agreement) complete and properly execute this
Certification Concerning Gifts at the same time that the Contractor executes the
Agreement. If the Contractor fails to make the required certifications, the Contractor shall
be disqualified for the Agreement.

, a duly authorized officer and/or representative

of

(firm name)

(the “Contractor”), being duly sworn, hereby depose and say that:

1. I am over eighteen (18) years of age and believe in the obligations of an oath; and

2. The Contractor has submitted a bid/proposal for the Upgrade Of The Automation System At
The Mid-Connecticut Waste Processing Facility Agreement (the “Agreement”) to the
Connecticut Resources Recovery Authority (“CRRA"), has been selected by CRRA as the
successful bidder/proposer for the Agreement and is prepared to enter into the Agreement
with CRRA; and

3. No gifts were made between April 1, 2007 and the date of execution of the Agreement, by

(a) The Contractor,

(b) Any principals and key personnel of the Contractor who participated
substantially in preparing the Contractor’s bid/proposal for or the negotiation of
the Agreement, or

(c)  Any agent of the Contractor or principals and key personnel who participated

substantially in preparing the Contractor’s bid/proposal for or the negotiation of
the Agreement

to
(1) Any public official or employee of CRRA who participated substantially in the
preparation of the bid/proposal solicitation for or the negotiation or award of the
Agreement (such CRRA employees are listed in Table 2 below), or
(2)  Any public official or state employee of any state agency who has supervisory or

appointing authority over CRRA (such public officials and state employees are
listed in Table 3 below); and

Page 10f 3 Contractor’s Certification Concerning Gifts




4. No such principals and key personnel of the Contractor or agent of the Contractor or
principals and key personnel knows of any action by Contractor to circumvent the
prohibition on gifts by providing for any other principals and key personnel, official,
employee or agent of the Contractor to provide a gift to any such public official or state
employee; and

5. The Contractor made the bid/proposal for the Agreement without fraud or collusion with any
person;

6. The information set forth herein is true, to the best of my knowledge and belief, subject to

the penalties of false statement.

TABLE 2: CRRA Substantial Participants in the Preparation of the Request for Bids/Proposals
for the Agreement

Richard Quelle, Senior Engineer

Michael Tracey, Operations Manager, Construction Management

TABLE 3: Public Officials and State Employees of State Agencies Who Have Supervisory or
Appointing Authority over CRRA

Governor M. Jodi Rell

Senator Donald E. Williams, Jr., President Pro Tempore of the Senate

Senator John McKinney, Minority Leader of the Senate

Representative James A. Amann, Speaker of the House of Representatives

Representative Lawrence F. Cafero, Jr., Minority Leader of the House of Representatives

Signature:

Name (type/print):

Title:
State Of:
County Of:
, being fully sworn, deposes and says that
he/she is the (Title) of

(Firm Name), the Contractor

herein, that he/she has read the foregoing statement concerning gifts, and, under the penalty of perjury,
certifies that each and every part of said statement is true to his/her best knowledge and belief.

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court
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For the purposes of this Certification Concerning Gifts, the following terms are defined as follows:

"Gift" means anything of value, which is directly and
personally received, unless consideration of equal or
greater value is given in return. "Gift" shall not include:

M

2

&)

(4)

)

®
]
(8)
()

(10)

(1M

A political contribution otherwise reported as
required by law or a donation or payment as
described in subdivision (9) or (10) of subsection
(b) of section 9-333b of the Connecticut General
Statutes;

Services provided by persons volunteering their
time, if provided to aid or promote the success or
defeat of any political party, any candidate or
candidates for public office or the position of
convention delegate or town committee member or
any referendum question;

A commercially reasonable loan made on terms not
more favorable than loans made in the ordinary
course of business;

A gift received from (A) an individual's spouse,
fiance or fiancee, (B) the parent, brother or sister of
such spouse or such individual, or (C) the child of
such individual or the spouse of such child;

Goods or services (A) which are provided to the
state (i) for use on state property, or (ii) to support
an event or the participation by a public official or
state employee at an event, and (B) which facilitate
state action or functions. As used in this Affidavit
Concerning Gifts, "state property" means (i)
property owned by the state, or (i) property leased
to an agency in the Executive or Judicial
Department of the state;

A certificate, plaque or other ceremonial award
costing less than one hundred dollars;

A rebate, discount or promotional item available to
the general public;

Printed or recorded informational material germane
to state action or functions;

Food or beverage or both, costing less than fifty
dollars in the aggregate per recipient in a calendar
year, and consumed on an occasion or occasions
at which the person paying, directly or indirectly, for
the food or beverage, or his representative, is in
attendance;

Food or beverage or both, costing less than fifty
dollars per person and consumed at a publicly
noticed legislative reception to which all members
of the General Assembly are invited and which is
hosted not more than once in any calendar year by
a lobbyist or business organization. For the
purposes of such limit, (A) a reception hosted by a
lobbyist who is an individual shall be deemed to
have also been hosted by the business
organization which he owns or is employed by, and
(B) a reception hosted by a business organization
shall be deemed to have also been hosted by all
owners and employees of the business
organization who are lobbyists. In making the
calculation for the purposes of such fifty-dollar limit,
the donor shall divide the amount spent on food
and beverage by the number of persons whom the
donor reasonably expects to attend the reception;

Food or beverage or both, costing less than fifty
dollars per person and consumed at a publicly
noticed reception to which all members of the
General Assembly from a region of the state are
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(12)

(13)

(14)

(15)

invited and which is hosted not more than once in
any calendar year by a lobbyist or business
organization. For the purposes of such limit, (A) a
reception hosted by a lobbyist who is an individual
shall be deemed to have also been hosted by the
business organization which he owns or is
employed by, and (B) a reception hosted by a
business organization shall be deemed to have
also been hosted by all owners and employees of
the business organization who are lobbyists. In
making the calculation for the purposes of such
fifty-dollar limit, the donor shall divide the amount
spent on food and beverage by the number of
persons whom the donor reasonably expects to
attend the reception. As used in this subdivision,
"region of the state" means the established
geographic service area of the organization hosting
the reception;

Gifts costing less than one hundred dollars in the
aggregate or food or beverage provided at a
hospitality suite at a meeting or conference of an
interstate legislative association, by a person who
is not a registrant or is not doing business with the
state of Connecticut;

Admission to a charitable or civic event, including
food and beverage provided at such event, but
excluding lodging or travel expenses, at which a
public official or state employee participates in his
official capacity, provided such admission is
provided by the primary sponsoring entity;

Anything of value provided by an employer of (A) a
public official, (B) a state employee, or (C) a
spouse of a public official or state employee, to
such official, employee or spouse, provided such
benefits are customarily and ordinarily provided to
others in similar circumstances; or

Anything having a value of not more than ten
dollars, provided the aggregate value of all things
provided by a donor to a recipient under this
subdivision in any calendar year shall not exceed
fifty dollars.

“Participated substantially” means participation that is direct,
extensive and substantive, and not peripheral, clerical or
ministerial.

“Principals and key personnel” means officers, directors,
shareholders,
employees.

members, partners and managerial

Contractor’s Certification Concerning Gifts
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NOTICE TO PROCEED

TO: [NAME OF SUCCESSFUL BIDDER]

PROJECT: Mid-Connecticut

CONTRACT NUMBER: [TO BE INSERTED LATER BY CRRA]

CONTRACT FOR: Upgrade Of The Automation System At The Mid-Connecticut

Waste Processing Facility

You are hereby notified to commence the Work in accordance with the Agreement, dated
[DATE OF AGREEMENT], and that the Contract Time under the Agreement will commence to
run on [DATE CONTRACT TIME STARTS]. By this date, you are to start performing the Work
required by the Contract Documents. Pursuant to the Agreement, the date for completing all of
the Work and having such Work ready for CRRA’s acceptance is as follows:

Completion Date: [COMPLETION DATE]

You are required to acknowledge your receipt of this Notice To Proceed by signing below and
returning such receipted Notice To Proceed to CRRA.

Dated this [DAY] day of [MONTH], [YEAR].

Connecticut Resources Recovery Authority

By:

[NAME OF CRRA OFFICIAL]
Title:  [TITLE OF CRRA OFFICIAL]

ACCEPTANCE OF NOTICE

Receipt of this NOTICE TO PROCEED is hereby acknowledged this day of
,200 .

By:

Signature:

Name (print/type):

Title:
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UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY
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THIS UPGRADE OF THE AUTOMATION SYSTEM AT THE MID-CONNECTICUT WASTE
PROCESSING FACILITY AGREEMENT (“Agreement”) is made and entered into as of this
[DAY] day of [MONTH], [YEAR] by and between the CONNECTICUT RESOURCES
RECOVERY AUTHORITY, a body politic and corporate, constituting a public instrumentality and
political subdivision of the State of Connecticut, having its principal offices at 100 Constitution
Plaza, 6" Floor, Hartford, Connecticut 06103 (hereinafter “CRRA” or “Owner”) and [NAME OF
CONTRACTOR], having its principal offices at [ADDRESS OF CONTRACTOR] (hereinafter
“Contractor”).

PRELIMINARY STATEMENT

WHEREAS CRRA owns a certain parcel of real property located at 300 Maxim Road, Gate 70, in
Hartford, Connecticut (the “Property”), upon which property CRRA operates the Mid-Connecticut
Waste Processing Facility (the “Facility”).

WHEREAS CRRA now desires to enter into this Agreement with Contractor in order for Contractor
to upgrade the automation system at the Facility within the boundaries of the Property, and other re-
lated work, in accordance with the Contract Documents (the “Project”).

NOW, THEREFORE, in consideration of the mutual covenants, promises, and representations con-
tained herein, and for other good and valuable consideration, the receipt and sufficiency of which are
hereby acknowledged, the parties hereto agree as follows.

1. DEFINITIONS, CONSTRUCTION AND INTERPRETATION
1.1 Definitions

As used in this Agreement and in other Contract Documents (as defined herein) the follow-
ing terms shall have the meanings as set forth below:

(a) “Addenda” means written or graphic documents issued prior to the bid due
date, which clarify, correct or change any or all of the Contract Documents.

(b) “Acceptance Date” means the date on which CRRA determines that the Work
(as defined herein) has been completed by Contractor in accordance with the
Contract Documents.

(c) “Contract Documents” means this Agreement (including all exhibits attached
hereto), Notice To Contractors - Invitation To Bid, Instructions To Bidders, Ad-
denda, Contractor’s bid (including all documentation accompanying such bid, all
other documentation submitted in connection with such bid, and all post-bid
documentation submitted prior to the Notice Of Award), Notice Of Award, the
Notice To Proceed (as defined herein), the Security For Faithful Performance (as
defined herein), the Plans (as defined herein), any written amendments to any of
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(d)

(e)

H
(2

()

)
(k)

the Contract Documents and any change order issued pursuant to Section 2.7
hereof.

“Contract Time” means the number of days or the date, as set forth in Exhibit
B of this Agreement, to perform and complete the Work and have such Work
ready for CRRA’s acceptance.

“Effective Date” means the date set forth above in this Agreement.
“Engineer” means a dully authorized agent of CRRA.

“Laws And Regulations” means any and all applicable current or future laws,
rules, regulations, ordinances, codes, orders and permits of any and all federal,
state and local governmental and quasi-governmental bodies, agencies, authori-
ties and courts having jurisdiction.

“Notice Of Award” means written notification from CRRA to the apparent suc-
cessful bidder which states that CRRA has accepted such bidder’s bid and sets
forth the remaining conditions that must be fulfilled by such bidder before
CRRA executes the Agreement.

“Owner” means CRRA.
“Owner’s Designee” or “Owner’s Representative” means Engineer.

“Site” means those areas of the Property upon which the Work is to be per-
formed, furnished and completed by Contractor in accordance with the Contract
Documents.

1.2 Construction And Interpretation

For purposes of this Agreement:

(a)
(b)

(c)

(d)

Capitalized terms used herein shall have the meanings set forth herein;

Whenever nouns or pronouns are used in this Agreement, the singular shall
mean the plural, the plural shall mean the singular, and any gender shall mean all
genders or any other gender, as the context may require;

Words that have well-known technical or trade meanings are used herein in ac-
cordance with such recognized meanings unless otherwise specifically provided;

All accounting terms not otherwise defined herein have the meanings assigned to
them in accordance with “generally accepted accounting principles,” and the
term “generally accepted accounting principles” with respect to any computation
required or permitted hereunder shall mean such accounting principles that are
generally accepted as of the Effective Date of this Agreement;
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2.2

(e)

®

(2

(h)

The words “herein”, “hereof” and “hereunder” and words of similar import refer
to this Agreement as a whole and not to any particular Article, Section or Sub-
section;

Reference to any particular party shall include that party’s employees and the au-
thorized agents of that party;

All references to agreements are references to the agreements as the provisions
thereof that may be amended, modified or waived from time to time; and,

The captions contained in this Agreement have been inserted for convenience
only and shall not affect or be effective to interpret, change or restrict the terms
of provisions of this Agreement.

2. SCOPE OF WORK

Contractor’s Responsibilities

Contractor shall be responsible for:

(a)
(b)

(c)

(d)

(e)

The upgrade of the automation system at the Facility;

Performing all other work required for the Project, all of which is in accordance
with and as required by the Contract Documents, including but not limited to,
the scope of work and the drawings set forth in Exhibit A attached hereto and
made a part hereof (the “Scope of Work And Drawings™);

Furnishing all labor, materials, supplies, tools, equipment and other facilities and
necessary appurtenances or property for or incidental to the Project and the per-
formance and completion of the Work (as hereinafter defined);

Restoring any part of the Property, the improvements thereon, including but not
limited to any access roads, or the Work (as hereinafter defined) that require res-
toration pursuant to the terms and conditions in Section 4.4 hereof; and

Making all required notifications and obtaining all local, state, and federal per-
mits and approvals necessary for the completion of the Work.

Items (a) through (e) above are hereinafter collectively referred to as the “Work.”

Performance and Completion of Work

All Work shall be performed and completed by Contractor in a good workmanlike manner
consistent and in accordance with:
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2.3

2.4

2.5

(a) Any and all instructions, guidance and directions provided by CRRA or Engi-
neer to Contractor;

(b) The Contract Documents;
(c) Sound automation system upgrade practices;

(d) The highest industry standards applicable to Contractor and its performance of
the Work hereunder;

(e) The schedule for the Work set forth in Exhibit B attached hereto and made a
part hereof; and

(f) All Laws And Regulations.
Items (a) through (f) above are hereinafter collectively referred to as the “Standards.”

Contractor shall obtain any locally required building or other permits required for the Work,
and Contractor shall also assist and fully cooperate with CRRA in obtaining any other appli-
cable permits necessary to begin and complete the Work.

CRRA’s Responsibilities

CRRA and/or its Engineer shall be responsible for administering this Agreement, accepting
the Work that is performed and completed by Contractor in accordance with the Contract
Documents, and receiving and paying invoices for such Work.

Direction of Work

CRRA and/or its Engineer may, where necessary or desired, provide Contractor with instruc-
tions, guidance and directions in connection with Contractor’s performance of the Work
hereunder. CRRA reserves the right to determine whether Contractor will, upon completion
of any phase of the Work, proceed to any or all remaining phases of the Work. If CRRA de-
termines that Contractor shall not proceed with the remaining Work, CRRA shall terminate
this Agreement in accordance with Section 4.3 hereof.

CRRA'’s Inspection Rights

Contractor’s performance of the Work hereunder, as well as Contractor’s work products re-
sulting from such performance, are subject to inspection by CRRA. Inspections may be con-
ducted at any time by CRRA. In the event of an inspection, Contractor shall provide to
CRRA any documents or other materials that may be necessary in order for CRRA to con-
duct the inspection. If, after any such inspection, CRRA is unsatisfied with Contractor’s per-
formance of the Work hereunder or any of the work products resulting therefrom, Contractor
shall, at the direction of CRRA, render such performance or work products satisfactory to
CRRA at no additional cost or expense to CRRA and without any extension of or addition to
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2.6

2.7

2.8

any Contract Time for the remaining Work. For purpose of this Section 2.5, CRRA shall
mean CRRA and/or its authorized agents, including but not limited to Engineer.

Access

CRRA hereby grants to Contractor, during such times as directed by CRRA and/or its Engi-
neer, access to only those areas of the Property necessary for Contractor to perform the Work
hereunder, provided that:

(a) Contractor shall not interfere with any other operations or activities being con-
ducted on the Property by either CRRA or any other person or entity;

(b) Contractor directly coordinates with CRRA and/or its Engineer on such access
and Contractor’s storage of any equipment or materials on the Property; and

(¢) Contractor is in compliance with all of the terms and conditions of this Agree-
ment.

CRRA reserves the right to revoke the access granted to Contractor herein if Contractor fails
to comply with any of the foregoing conditions of access.

'Change in Scope of Work

In the event that CRRA determines during the term of this Agreement that any revisions,
modifications or changes are necessary to the scope of Work as set forth in Section 2.1
hereof, then pursuant to CRRA’s request, Contractor shall promptly commence and perform
the work required for such revisions, modifications or changes, which work shall be per-
formed in accordance with the Standards unless otherwise specifically agreed to in writing by
CRRA and Contractor. If any adjustment(s) to the Contract Price and/or the Contract Time is
required as a result of such revisions, modifications or changes, CRRA and Contractor shall
mutually agree in writing on the amount of such adjustment(s) provided that the schedule of
values (including the unit prices set forth therein) approved by CRRA for the Project, to the
extent applicable, shall be used to determine the appropriate increase or decrease in the quan-
tity or cost of the materials or Work necessitated by such revisions, modifications or changes.
Contractor shall promptly commence and perform any work required by such revisions,
modifications or changes even if CRRA and Contractor cannot agree on the amount of such
adjustment(s).

Site and Subsurface Conditions

All information and data shown or indicated in the Contract Documents with respect to un-
derground facilities, surface conditions, subsurface conditions or other conditions at or con-
tiguous to the Site are furnished for information only and CRRA does not assume any re-
sponsibility for the accuracy or completeness of such information and data. Contractor ac-
knowledges and agrees that CRRA does not assume any responsibility for such information
and data and that Contractor is solely responsible for investigating and satisfying itself as to
all actual and existing Site conditions, including but not limited to surface conditions, subsur-
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2.10

2.1

face conditions and underground facilities. Contractor has carefully studied all such informa-
tion and data and Contractor has obtained and carefully studied (or assumes responsibility for
having done so) all such additional or supplementary examinations, investigations, explora-
tions, tests, studies and data concerning conditions (including but not limited to surface con-
ditions, subsurface conditions and underground facilities) at or contiguous to the Site and all
other conditions or factors which may affect cost, progress, performance, furnishing or com-
pletion of the Work or which relate to any aspect of the means, methods, techniques, se-
quences, and procedures of construction or performance of the Work to be employed by Con-
tractor and safety precautions and programs incident thereto. Contractor does not consider
that any additional examinations, investigations, explorations, tests, studies or data are neces-
sary for Contractor to conclusively determine, and Contractor has so determined, that the
Work can be performed, furnished and completed in accordance with the Contract Time, the
Contract Price and the other terms and conditions of the Contract Documents. In the event
that the information or data shown or indicated in the Contract Documents with respect to
underground facilities or surface, subsurface or other conditions at or contiguous to the Site
differs from conditions encountered by Contractor during performance of the Work, there
shall be no increase in the Contract Price and/or no extension of the Contract Time as a result
of such differing conditions, unless CRRA, in its sole and absolute discretion, agrees in writ-
ing to such increase and/or extension.

Proprietary Information

Contractor shall not use, publish, distribute, sell or divulge any information obtained from
CRRA by virtue of this Agreement for Contractor’s own purposes or for the benefit of any
person, firm, corporation or other entity (other than CRRA) without the prior written consent
of CRRA. Any report or other work product prepared by Contractor in connection with the
performance of the Work hereunder shall be owned solely and exclusively by CRRA and
cannot be used by Contractor for any purpose beyond the scope of this Agreement without
the prior written consent of CRRA.

Books and Records

Contractor shall maintain proper books and records containing complete and correct informa-
tion on all Work performed by Contractor pursuant to this Agreement in accordance with
generally accepted accounting principles and practices. CRRA has the right to inspect and
review all such books and records during Contractor’s business hours.

Status of Contractor

CRRA and Contractor acknowledge and agree that Contractor is acting as an independent
contractor in performing any Work for CRRA hereunder and that Contractor shall perform
such Work in its own manner and method subject to the terms of this Agreement. Nothing in
this Agreement shall be construed or interpreted as creating a partnership, a joint venture, an
agency, a master-servant relationship, an employer-employee relationship or any other rela-
tionship between CRRA and Contractor other than that of an owner and an independent con-
tractor. Contractor is expressly forbidden from transacting any business in the name of or on
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account of CRRA, and Contractor has no power or authority to assume or create any obliga-
tion or responsibility for or on behalf of CRRA in any manner whatsoever.

Subcontractors

Contractor shall consult with CRRA before hiring any subcontractors to perform any Work
hereunder. Contractor shall require all of its subcontractors to abide by the terms and condi-
tions of this Agreement. Moreover, Contractor’s subcontracts with such subcontractors shall
specifically provide that, in the event of a default by Contractor thereunder or under this
Agreement, CRRA may directly enforce such subcontracts and make payments thereunder.
Contractor shall provide CRRA with all contracts, amendments, books, records, accounts,
correspondence and other materials necessary to enforce such subcontracts. Also Contrac-
tor’s subcontracts with its subcontractors shall specifically include CRRA as a third party
beneficiary and shall provide that such subcontractors shall not be excused from any of their
obligations under such subcontracts by reason of any claims, setoffs, or other rights whatso-
ever that they may have with or against Contractor other than through such subcontracts.

Contractor’s Employees

All persons employed by Contractor shall be subject and responsible solely to the direction of
Contractor and shall not be deemed to be employees of CRRA.

Mechanic’s Liens

Contractor shall claim no interest in the Property or any equipment, fixtures or improvements
located or to be located thereon, including but not limited to the Site or any part thereof. Con-
tractor shall not file any mechanic’s liens or other liens or security interests against CRRA or
any of its properties, including but not limited to the Property. Contractor shall defend, in-
demnify and hold harmless CRRA against all costs associated with the filing of such liens or
interests by Contractor or any of its subcontractors or materialmen. Before any subcontractor
or materialman of Contractor commences any Work hereunder, Contractor shall deliver to
CRRA an original waiver of mechanic’s liens properly executed by such subcontractor or
materialman. If any mechanic’s lien is filed against CRRA or any of its properties in connec-
tion with the Work hereunder, Contractor shall cause the same to be canceled and discharged
of record within fifteen (15) days after the filing of such lien and, if Contractor fails to do so,
CRRA may, at its option but without any obligation to do so, make any payment necessary to
obtain such cancellation or discharge and the cost thereof, at CRRA’s election, shall be either
deducted from any payment due to Contractor hereunder or reimbursed to CRRA promptly
upon demand by CRRA to Contractor.
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3.1

3.2

3.3

3.4

3. COMPENSATION AND PAYMENT
Compensation

The total amount of compensation to be paid to Contractor by CRRA for the Work hereunder
shall not exceed [AMOUNT OF CONTRACT] Dollars ([$SNUMBER]) (the “Contract
Price”), which Contract Price shall be payable as set forth in Section 3.2 below. Contractor
acknowledges and agrees that the Contract Price constitutes the full compensation to Con-
tractor for the Work to be performed by Contractor hereunder and includes all expenses and
costs to be incurred by Contractor in performing such Work.

Payment Procedure

After Contractor completes the Work, except for the one (1) year warranty period, Contractor
shall submit to CRRA a written request for payment for all the Work completed by Contrac-
tor. The written request for payment shall be submitted in accordance with the General Re-
quirements, and such request shall include the name of the Project, the contract number, and
all of the other information and documentation required by the General Requirements.

If CRRA determines in its sole and absolute discretion that the Work for which Contractor is
requesting payment has been properly performed and completed in conformance with the
Standards, Contractor is not in default hereunder and CRRA does not dispute the amount of
the payment requested, then CRRA shall pay Contractor the amount requested (the “Author-
ized Sum”) within thirty (30) days after CRRA’s receipt of such written request. If, however,
CRRA determines that any of the Work for which Contractor has requested payment is not in
conformance with the Standards, then CRRA may in its sole and absolute discretion withhold
all or a portion of the Authorized Sum, and Contractor shall, if requested by CRRA, immedi-
ately take, at Contractor’s sole cost and expense, all action necessary to render such Work in
conformance with the Standards. CRRA shall have no obligation under this Agreement to
pay for any Work that CRRA determines has not been performed and/or completed in con-
formance with the Standards. CRRA shall have no obligation to pay Contractor any amounts
due Contractor under this Agreement if Contractor is in default hereunder.

Accounting Obligations

Contractor shall maintain books and accounts of the costs incurred by Contractor in perform-
ing the Work pursuant to this Agreement by contract number and in accordance with gener-
ally accepted accounting principles and practices. CRRA, during normal business hours, for
the duration of this Agreement, shall have access to such books and accounts to the extent
required to verify such costs incurred.

Withholding Taxes And Other Payments

No FICA (social security) payroll tax, state or federal income tax, federal unemployment tax
or insurance payments, state disability tax or insurance payments or state unemployment tax
or insurance payments shall be paid or deposited by CRRA with respect to Contractor, nor be
withheld from payment to Contractor by CRRA. No workers’ compensation insurance has
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4.1

4.2

been or will be obtained by CRRA on account of the Work to be performed hereunder by
Contractor, or any of Contractor’s employees or subcontractors. Contractor shall be responsi-
ble for paying or providing for all of the taxes, insurance and other payments described or
similar to those described in this Section 3.4 and Contractor hereby agrees to indemnify
CRRA and hold CRRA harmless against any and all such taxes, insurance or payments, or
similar costs which CRRA may be required to pay in the event that Contractor’s status here-
under is determined to be other than that of an independent contractor.

State of Connecticut Taxes

Contractor agrees that, pursuant to Connecticut General Statutes § 22a-270 (as the same may
be amended or superceded from time to time) CRRA is exempt from all State of Connecticut
taxes and assessments. Without limiting the generality of the preceding sentence, Contractor
also agrees that, pursuant to Connecticut General Statutes § 12-412(92) (as the same may be
amended or superceded from time to time), “[t]he sales and use of any services or tangible
personal property to be incorporated into or used or otherwise consumed in the operation of
any project of [CRRA] . . .whether such purchases are made directly by [CRRA] or are reim-
bursed by [CRRA] to the lessee or operator of such project” is not subject to Connecticut
Sales and Use Taxes. Accordingly, Contractor shall not charge CRRA any State of Connecti-
cut taxes or assessments at any time in connection with Contractor’s performance of this
Agreement, nor shall Contractor include any State of Connecticut taxes or assessments in any
rates, costs, prices or other charges to CRRA hereunder. The obligations of Contractor con-
tained in the preceding sentence are absolute and shall apply notwithstanding any payment by
Contractor of any State of Connecticut taxes or assessments in connection with its perform-
ance of this Agreement. Contractor represents and warrants that no State of Connecticut
taxes or assessments were included in any rates, costs, prices or other charges presented to
CRRA in any RFB or other submittal or proposal to CRRA in connection with this Agree-
ment.

4. TERM OF AGREEMENT

Term

The term of this Agreement shall commence upon the Effective Date and shall terminate,
unless otherwise terminated or extended in accordance with the terms and provisions hereof,
on the first anniversary of the Acceptance Date.

Time is of the Essence

CRRA and Contractor hereby acknowledge and agree that time is of the essence with respect
to Contractor’s performance of the Work hereunder. Accordingly, upon CRRA’s issuance to
Contractor of a notice to proceed with the Work (the “Notice To Proceed”), which Notice To
Proceed shall be issued after the parties hereto receive all of the local, state and federal per-
mits required for the Work hereunder, Contractor shall immediately commence performance
of the Work and continue to perform the same during the term of this Agreement in accor-
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4.4

dance with the schedule set forth in attached Exhibit B in order to complete all of the Work
and have such Work ready for CRRA’s acceptance by the [INSERT NUMBER OF DAYS
BASED ON SUCCESSFUL BIDDER’S BID] day following the issuance of such Notice To
Proceed (the “Completion Date™).

CRRA and Contractor recognize the difficulties involved in proving actual damages and
losses suffered by CRRA if the Work is not completed and ready for CRRA’s acceptance by
the Completion Date. Accordingly, instead of requiring any such proof, CRRA and Contrac-
tor agree that as liquidated damages for any such delay in completion or readiness for accep-
tance (but not as a penalty) Contractor shall pay CRRA one hundred dollars ($100.00) for
each calendar day beyond the Completion Date that Contractor fails to complete all of the
Work or have the same ready for CRRA’s acceptance until all such Work is completed by

~ Contractor and readied by Contractor for acceptance by CRRA.

Termination

CRRA may terminate this Agreement at any time by providing Contractor with ten (10) days’
prior written notice of such termination. Upon receipt of such written notice from CRRA,
Contractor shall immediately cease performance of all Work, unless otherwise directed in
writing by CRRA. Prior to any termination of this Agreement, Contractor shall remove all of
its personnel and equipment from the Property, restore any part of the Property, any of the
improvements located or to be located thereon, including but not limited to any access roads,
or any of the Work that requires restoration pursuant to the terms and conditions of Section
4.4 hereof. Upon termination of this Agreement pursuant to this Section 4.3,

(a) CRRA shall pay Contractor for all Work performed and completed by Contrac-
tor prior to the termination date, provided:

(1)  Such Work has been performed and completed by Contractor in confor-
mance with the Standards;

(2)  Payment for such Work has not been previously made or is not disputed
by CRRA;

(3) Contractor is not in default hereunder; and,

(4)  Contractor has performed and completed all its obligations under this Sec-
tion 4.3 and Section 4.4 hereof to CRRA’s satisfaction, and

(b) CRRA shall have no further liability hereunder.

Except for the payment that may be required pursuant to the preceding sentence, CRRA shall
not be liable to Contractor in any other manner whatsoever in the event CRRA exercises its
right to terminate this Agreement.

Restoration

Unless otherwise directed in writing by CRRA, Contractor shall:
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5.2

(a) Restore any part of the Property or any of the improvements located or to be lo-
cated thereon, other than those areas of the Property or such improvements im-
proved by Contractor pursuant to this Agreement, disturbed or damaged by Con-
tractor or any of its directors, officers, employees, agents, subcontractors or ma-
terialmen to the same condition existing immediately prior to such disturbance
or damage; and

(b) Restore or repair any completed Work so disturbed or damaged to the condition
required by the Contract Documents for acceptance of such Work by CRRA.

5. INDEMNIFICATION
Contractor’s Indemnity

Contractor shall at all times defend, indemnify and hold harmless CRRA and its board of di-
rectors, officers, agents and employees from and against any and all claims, damages, losses,
judgments, liability, workers’ compensation payments and expenses (including but not lim-
ited to attorneys’ fees) arising out of injuries to the person (including death), damage to prop-
erty or any other damages alleged to have been sustained by: (a) CRRA or any of its direc-
tors, officers, agents, employees or other contractors, or (b) Contractor or any ofits directors,
officers, agents, employees, subcontractors or materialmen, or (¢) any other person, to the ex-
tent any such injuries, damage or damages are caused or alleged to have been caused in
whole or in part by the acts, omissions or negligence of Contractor or any of'its directors, of-
ficers, agents, employees, subcontractors or materialmen. Contractor further undertakes to re-
imburse CRRA for damage to property of CRRA caused by Contractor or any of'its directors,
officers, agents, employees, subcontractors or materialmen, or by faulty, defective or unsuit-
able material or equipment used by it or any of them. The existence of insurance shall in no
way limit the scope of this indemnification. Contractor’s obligations under this Section 5.1
shall survive the termination or expiration of this Agreement.

Workmanship and Materials Warranty; Other Warranties and Guarantees

For a period of one (1) year following the Acceptance Date (the “Warranty Period”), Con-
tractor warrants the workmanship, equipment, and materials furnished under this Agreement
for the Project against defects. If during or at the end of the Warranty Period, CRRA deter-
mines that any of such workmanship, equipment or materials is or has become defective,
Contractor shall, at its own cost and expense, promptly repair or replace such defective
workmanship, equipment or materials in order to render the same to the same condition as
warranted above. Any repairs to or replacements of such workmanship, equipment or materi-
als required under this Section 5.2 must be approved by CRRA before Contractor may com-
mence performance of such repairs or replacements, and all such repairs or replacements
shall be performed by Contractor in accordance with all applicable Standards. In connection
therewith Contractor shall obtain all warranties and guarantees for all material and equipment
furnished hereunder by Contractor that are assignable to CRRA. Contractor shall assign such
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6.2

6.3

warranties and guarantees to CRRA upon the Acceptance Date. Contractor’s obligations un-
der this Section 5.2 shall survive the termination or expiration of this Agreement.

6. INSURANCE

Required Insurance

Contractor shall procure and maintain, at its own cost and expense, throughout the term of
this Agreement and any extension thereof, the following insurance, including any required
endorsements thereto and amendments thereof:

(a) Commercial General Liability insurance alone or in combination with Commer-
cial Umbrella insurance with a limit of not less than three million dollars
($3,000,000) each occurrence covering liability arising from premises, opera-
tions, independent contractors, products-completed operations, personal injury
and advertising injury, and liability assumed under an insurance contract (includ-
ing the tort liability of another assumed in a business contract).

(b) Business Automobile Liability insurance alone or in combination with Commer-
cial Umbrella insurance covering any auto (including owned, hired, and non-
owned autos), with a limit of not less than one million dollars ($1,000,000) each
accident.

(c) Workers’ Compensation with statutory limits and Employers’ Liability limits of
not less than five hundred thousand dollars ($500,000) each accident for bodily
injury by accident or five hundred thousand dollars ($500,000) for each em-
ployee for bodily injury by disease.

Certificates

Within five (5) days after CRRA issues the Notice Of Award, and prior to commencement of
activities on site, Contractor shall submit to CRRA a certificate or certificates for each re-
quired insurance referenced in Section 6.1 above certifying that such insurance is in full force
and effect and setting forth the information required by Section 6.3 below. Additionally,
Contractor shall furnish to CRRA within thirty (30) days before the expiration date of the
coverage of each required insurance set forth in Section 6.1 above, a certificate or certificates
containing the information required by Section 6.3 below and certifying that such insurance
has been renewed and remains in full force and effect.

Specific Requirements
All policies for each insurance required hereunder shall:

(a) Name CRRA as an additional insured (this requirement shall not apply to work-
ers’ compensation insurance/employers’ liability insurance);
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6.5

6.6

6.7

(b) Include a standard severability of interest clause;

(c) Provide for not less than thirty (30) days’ prior written notice to CRRA by regis-
tered or certified mail of any cancellation, restrictive amendment, non-renewal
or change in coverage;

(d) Contain a waiver of subrogation holding CRRA free and harmless from all sub-
rogation rights of the insurer; and

(e) Provide that such required insurance hereunder is the primary insurance and that
any other similar insurance that CRRA may have shall be deemed in excess of
such primary insurance.

Issuing Companies

All policies for each insurance required hereunder shall be issued by insurance companies
that are either licensed by the State of Connecticut and have a Best’s Key Rating Guide of A-
VII or better, or otherwise deemed acceptable by CRRA in its sole discretion.

Contractor’s Subcontractors

Contractor shall either have its subcontractors covered under the insurance required here-
under, or require such subcontractors to procure and maintain the insurance that Contractor is
required to procure and maintain under this Agreement.

No Limitation on Liability

No provision of this Article 6 shall be construed or deemed to limit Contractor’s obligations
under this Agreement to pay damages or other costs and expenses.

Other Conditions

CRRA shall not, because of accepting, rejecting, approving, or receiving any certificate of in-
surance required hereunder, incur any liability for:

(a) The existence, non-existence, form or legal sufficiency of the insurance de-
scribed on such certificate,

(b) The solvency of any insurer, or

(c) The payment of losses.
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7.2

7.3

7.4

7. SECURITY FOR FAITHFUL PERFORMANCE
Required Security

Contractor shall procure and maintain in full force and effect, at its own cost and expense,
throughout the term of this Agreement and any extension thereof, the following:

(a) A performance bond or letter of credit (the “Performance Bond” or the “Letter
Of Credit”) in the full amount of the Contract Price and such Performance Bond
or Letter Of Credit shall be in and drawn on the forms set forth in Exhibit C at-
tached hereto and made a part hereof; and

(b) A payment bond (the “Payment Bond”) in the full amount of the Contract Price
and such Payment Bond shall be in and drawn on the form set forth in Exhibit D
attached hereto and made a part hereof.

Submission Of Security

Within ten (10) days after CRRA issues the Notice of Award, Contractor shall furnish CRRA
with the following:

(a) The Performance Bond or the Letter Of Credit; and
(b) The Payment Bond.
Specific Requirements — Performance Bond and Payment Bond

If the surety on the Performance Bond and/or the Payment Bond furnished by Contractor is
declared a bankrupt or becomes insolvent or its right to do business is terminated in the State
of Connecticut or it ceases to meet the above requirements or the surety elects not to renew
the Performance Bond and/or the Payment Bond due to no fault of Contractor, Contractor
shall immediately substitute another bond and surety, subject to the requirements set forth in
this Article 7.

Specific Requirements — Letter Of Credit

The Letter Of Credit required hereunder shall be automatically renewed by Contractor on an
annual basis, unless not later than ninety (90) days prior to the then current expiration date of
the Letter Of Credit, Contractor notifies CRRA by registered mail that the issuer of the Letter
Of Credit elects not to renew such Letter Of Credit. If the issuer of the Letter Of Credit fur-
nished by Contractor is declared a bankrupt or becomes insolvent or its right to do business is
terminated in the State of Connecticut or it ceases to meet the above requirements or the is-
suer elects not to renew the Letter Of Credit due to no fault of Contractor, Contractor shall
immediately substitute another letter of credit (or bond) and surety, subject to the require-
ments set forth in this Section 7.
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7.6

7.7

8.1

Failure To Maintain The Security

Failure to maintain or renew the Performance Bond, the Letter Of Credit and/or the Payment
Bond under the aforesaid terms shall constitute a default by Contractor of this Agreement.

Exercise Of Rights And Remedies

In the event Contractor fails to perform any of its obligations under this Agreement, CRRA
shall have the right, in addition to all other rights and remedies available to CRRA hereunder
or otherwise, to exercise any or all of CRRA’s rights and remedies under the Performance
Bond, the Letter Of Credit and the Payment Bond.

Issuing Companies

The Performance Bond and the Payment Bond shall be issued and executed by a surety com-
pany or companies acceptable to CRRA. The Letter Of Credit shall be issued and executed
by a Connecticut Bank or by a national banking association acceptable to CRRA.

8. MISCELLANEOUS
Non-Discrimination
Contractor agrees to the following:

(a) Contractor agrees and warrants that in the performance of the Work for CRRA
Contractor will not discriminate or permit discrimination against any person or
group of persons on the grounds of race, color, religious creed, age, marital
status, including civil union status, national origin, ancestry, sex, sexual orienta-
tion, mental retardation or physical disability, including, but not limited to,
blindness, unless it is shown by Contractor that such disability prevents perform-
ance of the Work involved, in any manner prohibited by the laws of the United
States or of the State of Connecticut. Contractor further agrees to take affirma-
tive action to insure that applicants with job related qualifications are employed
and that employees are treated when employed without regard to their race,
color, religious creed, age, marital status, including civil union status, national
origin, ancestry, sex, sexual orientation, mental retardation, or physical disabil-
ity, including, but not limited to, blindness, unless it is shown by Contractor that
such disability prevents performance of the Work involved;

(b) Contractor agrees, in all solicitations or advertisements for employees placed by
or on behalf of Contractor, to state that it is an “affirmative action-equal oppor-
tunity employer” in accordance with regulations adopted by the Connecticut
Commission on Human Rights and Opportunities (The “Commission”);

(¢) Contractor agrees to provide each labor union or representative of workers with
which Contractor has a collective bargaining agreement or other contract or un-
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8.2

8.3

8.4

8.5

derstanding and each vendor with which Contractor has a contract or under-
standing, a notice to be provided by the Commission, advising the labor union,
workers’ representative and vendor of Contractor’s commitments under Sections
4a-60 and 4a-60a of the Connecticut General Statutes and to post copies of the
notice in conspicuous places available to employees and applicants for employ-
ment;

(d) Contractor agrees to comply with each applicable provision of Sections 4a-60,
4a-60a, 46a-68e, and 46a-68f, inclusive, of the Connecticut General Statutes and
with each regulation or relevant order issued by the Commission pursuant to
Sections 46a-56, 46a-68e, and 46a-68f of the Connecticut General Statutes; and

(e) Contractor agrees to provide the Commission with such information requested
by the Commission, and permit access to pertinent books, records and accounts
concerning the employment practices and procedures of Contractor as related to
the applicable provisions of Sections 4a-60, 4a-60a and 46a-56 of the Connecti-
cut General Statutes. If this Agreement is a public works contract, Contractor
agrees and warrants that it will make good faith efforts to employ minority busi-
ness enterprises as subcontractors and suppliers of materials in such public
works project.

Entire Agreement

This Agreement constitutes the entire agreement and understanding between the parties
hereto and concerning the subject matter hereof, and supersedes any previous agreements,
written or oral, between the parties hereto and concerning the subject matter hereof.

Governing Law

This Agreement shall be governed by, and construed, interpreted and enforced in accordance
with the laws of the State of Connecticut as such laws are applied to contracts between Con-
necticut residents entered into and to be performed entirely in Connecticut.

Assignment

This Agreement may not be assigned in whole or in part by either party without the prior
written consent of the other party or such assignment shall be void.

No Waiver

Failure to enforce any provision of this Agreement or to require at any time performance of
any provision hereof shall not be construed to be a waiver of such provision, or to affect the
validity of this Agreement or the right of any party to enforce each and every provision in ac-
cordance with the terms hereof. No waiver of any provision of this Agreement shall affect the
right of CRRA or Contractor thereafter to enforce such provision or to exercise any right or
remedy available to it in the event of any other default involving such provision or any other
provision. Making payment or performing pursuant to this Agreement during the existence of
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8.7

8.8

a dispute shall not be deemed to be and shall not constitute a waiver of any claims or de-
fenses of the party so paying or performing.

Modification

This Agreement may not be amended, modified or supplemented except by a writing signed
by the parties hereto that specifically refers to this Agreement. Any oral representations or
letters by the parties or accommodations shall not create a pattern or practice or course of
dealing contrary to the written terms of this Agreement unless this Agreement is formally
amended, modified or supplemented.

Prevailing Wages

Contractor hereby represents that the Contractor’s Wage Certification Form, as executed by
Contractor and attached hereto as part of Exhibit E, which Exhibit in its entirety is made a
part hereof, has been submitted by Contractor to the State of Connecticut’s Department of
Labor for Contractor’s performance of the Work. Contractor shall pay wages on an hourly
basis to any mechanic, laborer or workman employed upon the Work herein and the amount
of payment or contribution paid or payable on behalf of each such employee to an employee
welfare fund, as defined in Connecticut General Statutes § 31-53(h), at rates equal to the
rates customary or prevailing for the same work in the same trade or occupation in the town
in which the Work is being conducted, which rates are more specifically set forth in Exhibit
F attached hereto and made a part hereof. If Contractor is not obligated by agreement to
make payment or contribution on behalf of such employees to any such employee welfare
fund, Contractor shall pay to each employee as part of his or her wages the amount of pay-
ment or contribution for his or her classification on each payday. Contractor shall keep,
maintain and preserve records relating to the wages and hours worked by each employee and
a schedule of the occupation or work classification at which each mechanic, laborer, or
workman under this Agreement is employed during each work day and week in such manner
and form as the labor commissioner establishes to assure the proper payments due to such
employees or employee welfare funds under Connecticut General Statutes §§ 31-53 and 31-
54. Pursuant to Connecticut General Statutes§ 31-53(f), Contractor shall complete and sub-
mit to CRRA on a weekly basis during the term of this Agreement and any extension thereof
the payroll certification forms also set forth in Exhibit E. Contractor hereby represents and
covenants that it is not now, and has not been for at least three (3) years previous to the date
of this Agreement, listed by the labor commissioner as a person who has violated laws and
regulations relating to prevailing wages.

Campaign Contribution And Solicitation Prohibitions

For all State contracts as defined in P.A. 07-1 having a value in a calendar year of $50,000 or
more or a combination or series of such agreements or contracts having a value of $100,000
or more, the authorized signatory to this Agreement expressly acknowledges receipt of the
State Elections Enforcement Commission’s notice advising state contractors of state cam-
paign contribution and solicitation prohibitions, and will inform its principals of the contents
of the notice. See Exhibit G [SEEC Form 11].
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8.10

8.1

8.12

Notices

All notices, requests, demands and other communications hereunder shall be in writing and
shall be deemed to have been duly given if mailed via certified first class mail return receipt
requested postage prepaid or overnight express mail service to the pertinent address below.

(a) Ifto CRRA:

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor

Hartford, Connecticut 06103

Attention: [CRRA STAFF MEMBER]

With a copy to:

Connecticut Resources Recovery Authority
100 Constitution Plaza, 67 Floor

Hartford, Connecticut 06103

Attention: President

(b) Ifto Contractor:

Attention:

Benefit and Burden

This Agreement shall inure to the benefit of and be binding upon the heirs, personal repre-
sentatives, successors and assigns of the parties hereto.

Severability

CRRA and Contractor hereby understand and agree that if any part, term or provision of this
Agreement is held by any court to be invalid, illegal or in conflict with any applicable law,
the validity of the remaining portions of this Agreement shall not be affected, and the rights
and obligations of the parties shall be construed and enforced as if this Agreement did not
contain the particular part, term or provision held to be invalid, illegal or in conflict with any
applicable law.

Counterparts

This Agreement may be executed in any number of counterparts by the parties hereto. Each
such counterpart so executed shall be deemed to be an original and all such executed coun-
terparts shall constitute but one and the same instrument.
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IN WITNESS WHEREOF, the parties hereto have set their hands and seals as of the day and year
first written above.

CONNECTICUT RESOURCES RECOVERY AUTHORITY

By:

Thomas D. Kirk
Its President
Duly Authorized

CONTRACTOR

By:

Its
Duly Authorized
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EXHIBIT A
SCOPE OF WORK AND DRAWINGS
[THE FOLLOWING IS AN ABBREVIATED VERSION OF THE “SCOPE OF WORK AND

DRAWINGS.” THE FULL “SCOPE OF WORK AND DRAWINGS” IS AVAILABLE ONLY
THROUGH CRRA’S OFFICES AND ONLY IN COMPACT DISC FORMAT.]
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Figure 3 - Residue & RDF Process AB PLC 2/30 Communication Network..........ccccooeveeeiinennnee A-7
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A.2

Procurement Specification for Bidder Response
Introduction

The Connecticut Resources Recovery Authority (“CRRA”) Mid-Connecticut Resource
Recovery Facility (“RRF”) is an environmentally sound and economical alternative to
conventional solid waste disposal. This waste to energy plant burns municipal solid

waste in water wall boilers equipped with state-of-the-art air pollution control systems.
The CRRA Mid-Connecticut RRF is made up of three separate processing plants:

¢ Waste Process Facility (“WPF”)
¢ Power Block Facility (“PBF”)
o Electric Generation Facility (“EGF”)

The WPF has been designed to process raw municipal waste into a fuel material called
refuse derived fuel (RDF). The RDF is delivered by conveyors to the PBF where the
RDF can be burned, in three specially designed steam generators. Steam generated from
the combustion of RDF is utilized to drive two turbine generator units in the EFG.

Electricity produced by the generators is sold to Northeast Utilities (NU).

The WPF is designed to process up to 2,850 ton-per-day of municipal solid waste. Each
steam generators can produce up to 231,000 pounds per hour of high pressure
superheated steam when burning RDF. Each generator can produce up to 45 MW of

electricity.

Purpose

The purpose of this document is to provide the design specifications and requirements of
upgrading the WPF automation system. The current automation system is comprised of
Allen Bradley (AB) PLC 2/30 programmable logic controllers (PLC) configured with a
combination of local and remote I/O chassis. The automation equipment at the plant is
outdated and replacement parts are scarce and in some instances not supported. It is
required that the PLC 2/30 system be upgraded to an AB enhanced PLC-5 Series
Processors with 10/100Mb EtherNet/IP capability while re-using the majority of existing
1771 I/O modules.

All of the control console equipment in the control room will be replaced by computer

based operator interfaces with touch screen capabilities.

Preliminary Design and Procurement Specifications for the WPF Automation Upgrade
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A central control cabinet system will be installed in the control room to accommodate all
the PLC-5 processors and computer equipment. This arrangement will allow the control
cabinet environment to be filtered and conditioned in order to maintain equipment

reliability.

The existing PL.C-2 programs will be converted and re-programmed for the PLC-5
platform. Rockwell Software RSLogix™ 5 (latest version) will be used to program the

new PLC-5 processors in ladder logic.

The computer hardware will be manufactured by Dell, unless approved by CRRA as
acceptable substitution. All displays will be 19” (minimum) touch screen LCD monitors.
In addition, each PC will have an additional 32” (minimum) touch screen LCD monitor

to display process line status.

The human machine interface (HMI) software shall be GE Fanuc Proficy iFix (latest
version) consisting of a SCADA node and three (3) client nodes representing each

process line.

All enclosures for the purpose of installing and protecting the PLC and computer
equipment shall be the Hoffman PROLINE enclosure system. Rittal or another enclosure
manufacturer may be substituted for the Hoffman enclosure with prior CRRA approval.

The control room shall be furnished with new industrial furniture manufactured by
Evans Consoles (http://www.evansonline.com/). It is desired that the Evans
Console Axiom line of modular control room furniture be supplied. The new
furniture shall have the capability to store binders and papers for routine daily
activities and:

e Short term storage — above desktop for quick access

e Long term storage — below or separate from desktop

e Mounting arm option to hold Dell flat screen monitors

e Monitors will have a dual-head configuration (side-by-side)

A.3 Description of Existing Network Devices
A.3.1 Programmable Logic Controller
The WPF PLC networks are consists of the Allen Bradley PLC-2 line of PLC.
The PLC-2/30 processor is the central processing unit of the system. Input
module signals are transmitted to the processor which translates and processes
the data in accordance with the program stored in memory. Then it transmits

this data to the output modules when required to signal or operate devices and
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A.3.2

A.3.3

equipment. The general term used to describe any input or output module is the
I/O module. There are three PLC-2/30 processors, one for process line #1, one

for process line #2, and one for the Residue/RDF process line.

Input/Output Modules

/O modules in the WPF are primarily the 1771 class of I/O modules. /O
modules provide circuitry to interface various types of input and output devices
with the processor. In some cases, specialized communication I/O modules are
used to communicate specifically to devices (i.e., text display or printer
devices) without affecting changes to plant equipment. There are also I/O
modules specific to the PLC-2 class of processors (i.e., Cat. No. 1772-SD2 I/O

Scanner/ Distribution panel).

I/O Chassis Structure

The I/O chassis is a single compact containment/support for the /O adapter
module and I/O modules that make up the I/O structure. It has been designed to
fit within the same enclosure used for the PLC-2/ processors. Slots in the /O
chassis allow for quick, easy insertion of modules. The left most slot accepts
the PLC-2 I/O adapter module (1771-AL or —ASB) and all slots to the right
accept I/O modules. There are four /O chassis sizes available. WPF uses all
four types of /O chassis. Each chassis size holds progressively more I/O points

than the next. Wiring is connected to terminals on wiring arms.

Preliminary Design and Procurement Specifications for the WPF Automation Upgrade
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A.3.4 Current PLC network layout
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A4

Scope

1.

The vendor shall furnish the AB PLC-5 enhanced processors, software, control room

furniture and 19-inch rack cabinets as detailed in this document.

The cabinets shall include internal instrumentation, controllers, and computer

equipment as specified in this document.

Three single frame Hoffman PROLINE DataCom enclosures shall be furnished with
maximum rack mounting space of 42U each. At least one side of each enclosure shall
be installed with a window door. The PLC-5 processors and chassis shall be mounted
inside these enclosures on back panels or on 19” mounting rails. Computers shall be

mounting on PROLINE sliding shelves.

Each enclosure shall have internal lighting, power outlets, and accessibility to all

equipment inside the cabinet.

Each cabinet shall be sized with an adequate heat exchanger to remove excess heat
generated by internal equipment. In additional, each cabinet shall have an air filtration

system installed to filter contaminates in the control room environment.

The control room furniture shall be the Axiom line of control room furniture
manufactured by Evans Consoles. At least two chairs on casters shall be furnished

with the furniture. The quality of these chairs shall be comparable to the Axiom line.

Example 1. Evans Consoles Axiom Line of Control Room.

Preliminary Design and Procurement Specifications for the WPF Automation Upgrade
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Example 2. Evans Consoles Axiom Line of Control Room.

Example 3. Evans Consoles Axiom Line of Control Room.
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Example 4. Evans Consoles Axiom Line of Control Room.

Example 5. Evans Consoles Axiom Line of Control Room.

7. The control room furniture shall be supplied with monitor support arms to support up
to ten (10) small LCD monitors: Eight (8) LCD monitors will be supplied by this

project, and two (2) monitors are the existing WPF computer and fire detection PC.
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8. The system of LCD monitor support arms shall have the ability to expand up to 20

LCD monitors on the control room Axiom furniture.

9. Inaddition, a LCD support stand similar to Examples 1 & 2 above is required to
support each 32” LCD monitor. There will be three (3) 32 LCD monitors, one for

each process line.

10. The existing control room consoles shall be eliminated as a result of this automation
upgrade. The vendor shall be responsible to remove all existing control room consoles.

Any cables removed that are not reused shall be de-terminated back to its source.

11. All plant operations shall be monitored and controlled by 19” (minimum size) touch
screen LCD monitors. 32” (minimum size) LCD touchscreen displays shall be

installed to monitor each process line status.

12. Four (4) Dell personal computers compatible to the OptiPlex 745 and PowerEdge
desktop PC shall be supplied: One PC for each process line and common line; an
additional PC shall be configured as a PC server to the plant wide process control

network.

13. Each Dell personal computer shall be configured with a dual monitor display adapter
capable of displaying two independent process displays; i.e., two (2) LCD touch screen

monitors per computer.

14. A color laser printer comparable to the Dell Color Laser 3110cn printer shall be

provided and networked into the automation system

15. A local area network with 10/100Mb EtherNet/IP capability shall be installed in the
control room to network the PLC-5 processors and Dell computers and printer together.
In addition, the new network will interconnect with the existing plant wide network

located in the control room.

16. Current AB PLC-2/30 processors will be replaced by PLC-5/40E Series F Processors
(1785-LA0E). A total of three (3) PLC-5/40E processors shall be provided. The
vendor will insure all necessary hardware, such as power supplies, communication
cables, power distribution, chassis, etc. will be designed and installed in the new

cabinets.

17. Current AB PLC-2/30 processor ladder logic will be converted to PLC-5 processor
ladder logic using Rockwell Software RSLogix5 software. Local and remote /O
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modules will be connected to the new processors via RIO connectivity. The vendor
will be responsible to insure all existing 1771 series /O modules and chassis that will
be re-used are compatible with the new processors.

18. The vendor will be responsible to re-design the current automation system to the new
PLC-5 processor platform and develop new or redraw all electrical schematic drawings
necessary to document this upgrade project. A preliminary list of electrical drawings
needed for this automation upgrade project will be submitted as part of your bid
submittal. All drawings will be developed with AutoCAD and the final As-Build
drawings in electronic format will be turned over to CRRA at the completion of the
project.

19. Currently ten (10) motors on variable frequency drives (VFD) receive speed signals
from the PLC-2/30 analog modules in BCD (binary coded decimal) format. The
vendor will re-design and re-program these VFD control signals for 4-20 mA signals.
The vendor will insure all communication hardware such as VFD communication
modules and 1771 analog modules are available and/or provided. The motors requiring

analog control signal conversion are:

e M-100A (Horizontal Load Conveyor Motor)
e  M-100B (Incline Leveling Conveyor Motor)
e M-101 (Load Conveyor Motor)

e M-102 (Load Conveyor Motor)

e M-103 (Feed Conveyor Motor)

s  M-200A (Horizontal Load Conveyor Motor)
e  M-200B (Incline Leveling Conveyor Motor)
e M-201 (Load Conveyor Motor)

e M-202 (Load Conveyor Motor)

e  M-203 (Feed Conveyor Motor)

20. Currently there are six (6) motors protected from various electrical faults by Allen
Bradley Bulletin 1406 programmable motor protectors (PMP). The vendor will re-
design and re-program the existing PMP to the Allen Bradley Bulletin 825 Plus motor
protection relays. Insure the method of communication with the 825-P will be

compatible and available with the PLC-5 network. See AB Publication 1500-PP020A-
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EN-E — June 2004 for information on the 825-P conversion kit. The motors requiring

the 825-P conversion are:

e M-104 (Primary Shredder)

e M-131 (Secondary Shredder)

¢ M-134 (Secondary Shredder Air Fan)
e M-204 (Primary Shredder)

e M-23] (Secondary Shredder)

s  M-234 (Secondary Shredder Air Fan)

21. Vendor shall provide one (1) node of iFix Plus SCADA Pack (developer USB key),
three (3) nodes of iFix iClient runtime nodes. In addition to the requirement SCADA
iFix software, one (1) Standard iHistorian (100 points) is required, and one (1) AB IGS
driver is required. It is anticipated that each iFix node will display approximately 25
screens (including popup screens) to operate process lines #1 & #2 and the common
RDF line. iHistorian application will be developed to collect up to 100 points of

critical and non-critical plant data on the SCADA node.

22. After awarding of contract, the vendor shall develop the PLC software requirement
specification (SRS) and software design description (SDD) with CRRA based on
available PLC-2/30 ladder logic codes, electrical schematic-drawings, and operating

manuals.

23. CRRA has standardized on XLReporter for reporting functions. One (1) XLReporter
Product plus Historian is required for this application. Approximately 10-15
XLReporter reports will be developed to collect and print out daily, weekly, and
monthly plant status reports.

24. Currently, there are two standalone iFix SCADA nodes on the PBF computer and the
WPF computer as part of the MCAPS system; and two iFix client nodes are on Dell
Latitude laptop computers capable of remote dial-in access. The iFix version on
these computers and laptops are version 2.6. It is required as part of this project to
upgrade these iFix applications to the latest version (currently version 4.0). In
addition, these computers are running on Windows 2000 operating system. The
operating system on the two Dell desktop computers will be upgraded to Windows

XP service pack 2. The Dell laptop computers will be replaced with two new Dell
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25.

26.

27.

28.

laptop computers running on Windows XP SP2. It is required that the old Dell

laptop computers be replaced with Dell Latitude D430 (3 lbs weight class) notebook

computers . The vendor will be responsible to upgrade the iFix applications to the
latest version, all current software applications (i.e., Microsoft Office, XLReporter,

PCAnywhere, Win911) will run on the new Windows operating system, the

operating system on the two (2) desktop computers will be upgraded to Windows

XP, and replace the two (2) laptop computers with the latest Dell Latitude D430

(under 3 lbs. class) laptop computers with remote dial-in capability using Symantec

PCAnywhere, and as iFix client nodes.

The vendor shall provide an APC UPS system as a backup uninterruptible power

source to the automation equipment in the control room. The UPS system shall

provide backup power to maintain the automation equipment energized for 20

minutes after the normal power source is interrupted. The automation equipment

which is required to be maintained by the UPS system during a power interruption
are:

o The three (3) AB PLC-5/40E processors and any communication modules on its
respective PLC chassis.

e The four (4) computer system provided by this project.

e The eight (8) 197 (or greater) touch screen monitors provided by this project.

e The three (3) 32” LCD touchscreen displays provided by this project.

* Any additional equipment located in the new control room enclosures. The heat
exchangers/air conditioner units and laserjet printer are not required to be
maintained by the UPS systme during a power interruption.

The UPS loading requirement shall be determined by the loading capcity of the

equipment listed above plus 30% additional spare capacity.

All PLC-2/30 processors, associated communications equipment, and 1771 I/O

modules spared as a result of the project shall be returned to CRRA as spare

inventory.

The vendor shall provide a list of spare parts to be supplied to CRRA as part of this

automation upgrade. The recommended spare parts list shall be submitted as part of

the vendor’s bid submittal.

Cost to procure, assemble, program, and test the systems described in this

specification.
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29. Cost to package and ship all hardware, software, and manuals to the destination

provided in this specification.

A.5 Codes, Standards and Additional Documents
A.5.1 Attached Electrical Drawings

See Table A.1 for a list of electrical schematic drawings to aid the bidder in developing his

proposal and the PDF files are in the accompanying Bid Spec CD.

A.5.2 Attached Specifications & Documents

Document Description

Connecticut Resources Recovery Authority Mid-
Connecticut Project Operations Manual Volume | This document contains the basic design of the Waste

1 Waste Processing Facility Processing Facility.

This is a hard copy of the original PLC-2/30 ladder
logic for process line #1 with 1/O tag descriptions.
Process line #2 is identical to process line #1 with

2 Mid CT Resources Recovery Operating Logic (line #1) minor differences.

This is a hard copy of the original PLC-2/30 ladder
logic for the common Residue/RDF line with I/O tag
Mid CT Resources Recovery Operating Logic (Ferrous descriptions. Process line #2 is identical to process
3 / Residue / NPW / Loadout and RDF Transport) line #1 with minor differences.

Ladder logic from process line #1 without 1/O
4 PROCESS1.PGR description.

Ladder logic from process line #2 without 1/0
5 PROCESS2.PGR description.

) Ladder logic from the common line without I/O
6 COMMON.PGR description.

Photos of existing control room mimic boards and
7 Photos of PLC2 & I/O racks various PLC2 & I/O racks.

WPFAuto 14A Scope of Work and Drawings.doc Connecticut Resources Recovery Authority July 2007
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Figure 4 - Proposed WPF PLC Network Upgrade
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A.5.4 Abbreviations and Acronyms

AB Alien Bradley

Al Analog Input

AO Analog Output

APC American Power Conversion
CAL Client Access License

CPU Central Processor Unit

CRRA Connecticut Resource Recovery Authority

DI Digital Input

DO Digital Output

EGF Electric Generation Facility
HMI Human Machine Interface
1o Input / Output

LAN Local Area Network

LS Local Station

MCAPS  Mid Connecticut Air Processing System

MCC Motor Control Center

NU Northeast Utilities

(013 Operating System

PBF Power Block Facility

PC Personal Computer

PLC Programmable Logic Controller
PMP Programmable Motor Protectors
RDF Refuse Derived Fuel

RIO Remote 1/0O

RTD ~ Resistance Temperature Device
SD2 Scanner / Distribution Panel
SDD Software Design Description
SRS Software Requirements Specification
TBD To Be Defined or Determined
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A.6.1 Server Computer

TCPI/IP Transmission Controt Protocol / Internet Protocol

UpPs Uninterruptible Power Supply
VFD Variable Frequency Drive
WPF Woaste Process Facility

A.6 Personal Computer (PC)

HARDWARE
DESCRIPTION

PowerEdge SC440

Dual Core Intel® Pentium D 935, 3.2 GHz, 2x2MB Cache, 800MHz FSB) I
Operating System(s):
Windows Server® 2003 R2, Standard Edition with SP2, Includes 5 CALs)

Operating System Addition: ‘
10-pack of Windows Server 2003 User CALs (Standard or Enterprise) l

Network Adapter: ‘
On-Board Single Gigabit Network Adapter |

Hard Drive Configuration [
Add-in SASS5IR (SATA/SAS Controller) Supports 2 Hard Drives - RAID 1. ]

Hard Drive Controller !
SAS 5IR Internal RAID adapter, PCI-Express |

Primary Hard Drive: I
500 GB SATA I, 3.5-inch, 7.2K RPM Hard Drive |

Secondary Hard Drive: '
500 GB SATA i, 3.5-inch, 7.2K RPM Hard Drive l

Memory: ' ‘
2.0GB DDR2 667MHz 2x1GB Dual Ranked DIMMs l

CD/DVD Drive l
48x IDE CD-RW/DVD ROM |

Monitors: ]
Two (2) Dell 19 inch (minimum) touch screen LCD Monitor, VGA/DVI ’

Preliminary Design and Procurement Specifications for the WPF Automation Upgrade
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Video Card |
Two (2) 256MB ATI Radeon X1300PRO, Dual Monitor DVI or VGA l

File System: I
NTFS File System for all Operating Systems |

Floppy: |
No Floppy Drive [

Speakers: [
No Speaker Option l

Keyboards: |
Dell USB Keyboard, No Hot Keys, English, Black I

Mouse: |
Dell USB 2-Button Entry Mouse with Scroll, Black ]

Serial Port Adapter: |
PS2 Serial port adapter, full height {

Mouse Pad: |
Mouse Pad |

Productivity Software (Pre-Installed): l
Microsoft® Office 2007 Small Business Edition, Adobe Acrobat Professional 8.0 |

SERVICES & SUPPORT PLANS: !
3 Year On-site Business Standard Plan |

Hardware Support Service: I
90 Day Ltd. Warranty, 1 yr Technical Support, 90 Day Advance Exchange

SOFTWARE
DESCRIPTION

2 iFix 4.0 Plus SCADA Pack

3 Standard iHistorian (100 points)

4 Allen Bradley IGS Driver

A.6.2 Personal Computer

HARDWARE

DESCRIPTION

1 OptiPlex 745 Small Form Factor
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Intel® Core 2 Duo Processor E6700 (2.66 GHz, 4M, 1066 MHz FSB)
Operating System(s):
Genuine Windows® XP Professional, SP2, no Media

Memory:
2.0GB DDR2 Non-ECC SDRAM,667MHz, (2DIMM)

Boot Hard Drives:
160GB SATA 3.0Gb/s and 8MB DataBurst Cache™

Removable Media Storage Devices:
8X Slimline DVD+/-RW Roxio Creator with Cyberlink Power DVD™

Monitors:
Two (2) Dell 19 inch {minimum) touch screen LCD Monitor, VGA/DVI

Video Card
Two (2) 256MB AT! Radeon X1300PRO, Dual Monitor DVI or VGA

File System:
NTFS File System for all Operating Systems

Floppy:
No Floppy Drive

Speakers:
No Speaker Option

Keyboards:
Dell USB Keyboard, No Hot Keys, English, Black

Mouse:
Dell USB 2-Button Entry Mouse with Scroll, Black

Storage Devices and Media: '
Western Digital My Book Essential 160GB 7200 RPM USB 2.0 External HD

Serial Port Adapter:
PS2 Serial port adapter, full height

Mouse Pad:
Mouse Pad

Productivity Software (Pre-Installed):
Microsoft® Office 2007 Small Business Edition, Adobe Acrobat Standard 8.0

SERVICES & SUPPORT PLANS:
3 Year On-site Business Standard Plan

Hardware Support Service:
90 Day Ltd. Warranty, 1 yr Technical Support, 90 Day Advance Exchange
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SOFTWARE

DESCRIPTION

2 iFix 4.0 iClient Runtime.

A.6.3 Laptop Computer
Two (2) Dell Latitude laptops to replace the MCAPS remote dial-in access laptop computers.
The new Dell Latitude laptops shall be the under 3 Ibs. weight class. Currently the Latitude

D430 laptop computer satisfies this requirement.

A.6.4 Color Laserjet Printer
A Dell Color Laser 3110cn printer with networking capability. Substitution may be accepted

with prior CRRA approval.

A.6.5 32”7 LCD Display
Three (3) 32” (minimum size) LCD touchscreen displays shall be installed to monitor plant

overview displays and status. The displays will be connected to the iFix nodes.

A.6.6 Uninterruptible Power Supply
One (1) UPS system of sufficient capacity to maintain the automation equipment located in the
control room energized for 20 minutes after normal power is lost. The UPS system shall be sized

with an additional 30% spare power capacity. The UPS system shall be:

. Qty
- Rack Mount APC UPS Model # Req.
APC Symmetra LX 8kVA Scalable to 16kVA N+1 Rack-
mount, 208/240V Input, 208/240V and 120V Output +
(2)SYBTS5 Battery Unit SYA8K16RMP 1
APC Sym metra LX Battery Module (Requires 2) SYBTS 2

A.7 PC Application Software Packages

Each PC will require licensed copies of the following software applications:

= An operating system
m  Software for PLC network management

»  Software for PLC communication
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m  Software for PL.C programming

m  Software for programming the serial interface modules

The vendor must select software appropriate for the PLC system selected.
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System Software Requirements Description

Windows XP Professional ~ Operating System on each PC

Operating System to upgrade the MCAPS desktop
Windows XP Professional Upgrade = computers

Windows Server 2003 Operating System on the server PC.
Microsoft Office 2007 Application software on each PC (including server).
Acrobat Standard 8.0 Application software on each PC
Acrobat Professional 8.0 v Application software on the server.

Require one (1) copy of RSLinx for RSLogix5
RSLinx Professional programming

Require one (1) copy of RSLogix5 for PLC
RSLogix 5 OEM programming
iFix Plus SCADA - Developer Require one (1) copy on the server PC.
iClient - Runtime Require three (3) copies on each client PC node.

Require for MCAPS Dell desktop computers and
iFix upgrades from version 2.6 to 4.0  laptop computers

Allen Bradley IGS Driver Require one (1) license copy on the server PC.

iHistorian v.3.1 Standard Server (100
Points) M4 USB Key _ Require one (1) license copy on the server PC.

XLReporter Suite Plus Historian Option
(single user) Require one (1) license copy on the server PC.
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Electrical Schematic Drawings

T——.
TABLE A1
Drawing
Number  Sh

RRS1-111 1 3
RRS1-111 4 31
RRS1-111 5 31
RRS1-111 7 31
RRS1-111 8 31
RRS1-111 9 31
RRS1-111 10 31
RRS1-111 11 31
RRS1-111 12 31
RRS1-111 13 31
RRS1-111 14 31
RRS1-111 15 31
RRS1-111 16 31
RRS1-111 17 31
RRS1-111 18 31
RRS1-111 19 31
RRS1-111 20 31
RRS1-111 21 31
RRS1-111 22 31
RRS1-111 23 31
RRS1-111 24 3
RRS1-111 25 31
RRS1-111 26 31
RRS1-111 27 31
RRS1-111 28 31
RRST-111 29 31
RRS1-111 30 31
RRS1-111 124 31

Drawing File

RRS1-111_1_31R4

RRS1-111_4_31R5

RRS1-111_5_31R3

RRS1-111_7_31R0

RRS1-111_8_31R0

RRS1-111_9_31R5

RRS1-111_10_31R0
RRS1-111_11_31R0
RRS1-111_12_31R0
RRS1-111_13_31R0
RRS1-111_14_31R0
RRS1-111_15_31R0
RRS1-111_16_31R0
RRS1-111_17_31R2
RRS1-111_18_31R2
RRS1-111_19_31R4
RRS1-111_20_31R3
RRS1-111_21_31R0
RRS1-111_22_31R0
RRS1-111_23_31R5
RRS1-111_24_31R0
RRS1-111_25_31R0
RRS1-111_26_31R0
RRS1-111_27_31R0
RRS1-111_28_31R0
RRS1-111_29_31R0

RRS1-111_30_31R0

Description

ELEM. WIRING DIAGRAM LINE 1 (SHT 1/31)

ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 4/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 5/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 7/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 8/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 9/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 10/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 11/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 12/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 13/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 14/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 15/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 16/31)
ELEM. WIRING DIAGRAM LINE 1 MCC-1B (SHT 17/31)
ELEM. WIRING DIAGRAM LINE 1 MCC-1B (SHT 18/31)
ELEM. WIRING DIAGRAM LINE 1 MCC-1B (SHT 19/31)
ELEM. WIRING DIAGRAM LINE 1 MCC-1B (SHT 20/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 21/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 22/31)
ELEM. WIRING DIAGRAM LINE 1 LS-21A (SHT 23/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 24/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 25/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 26/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 27/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 28/31)
ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 29/31)

ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 30/31)

RRS1-111_12A_31R1ELEM. WIRING DIAGRAM LINE 1 CONSOLE A (SHT 12A/31)
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Drawing

Number Sh Drawing File Description

RRS1-111  23A 31 1 RRS1-111_23A_31R1ELEM. WIRING DIAGRAM LINE 1 LS-11G & LS-11H (SHT 23A/31)

RRS1-111 238 31 0 RRS1-111_23B_31ROELEM. WIRING DIAGRAM LINE 1 LS-11A (SHT 23B/31)

RRS1-112 1 23 7 RRS1-112_1_23R7 INSTALL. DWG. LS-11A (SHT 1/23)

RRS1-112 6 23 7 RRS1-112_6_23R7 INSTALL. DWG. LS-21A-B-C-D-E-F (SHT 6/23)

RRS1-112 13~ 23 9 RRS1-112_13_23RO INSTALL. DWG. LS-51A,B,C, D, E, F, G, & H (SHT 13/23)

RRS1-112 17 23 6 RRS1-112_17_23R6 INSTALL. DWG. MCC #1B (SHT 17/23)

RRS1-112 19 23 7 RRS1-112_19_23R7 INSTALL. DWG. MCC #2B (SHT 19/23)

RRS§1-114 2 15 RRS1-114_2_15R2  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #3 (SHT 2/15)
RRS1-114 3 15 RRS1-114_3_15R4 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #3 (SHT 3/15)
RRS1-114 4 15 RRS1-114_4_15R2 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #4 (SHT 4/15)
RRS1-114 5 15 RRS1-114_5_15R0  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #4 (SHT 5/15)
RRS1-114 6 15 RRS1-114_6_15R1 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #7 (SHT 6/15)
RRS1-114 7 15 RRS1-114_7_15R2 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #7 (SHT 7/15)
RRS1-114 8 15 RRS1-114_8_15R5  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #7 (SHT 8/15)
RRS1-114 9 15 RRS1-114_9_15R0  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #8 (SHT 9/15)

CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #8 (SHT 10/15)

RRS1-114 10 15 0 RRS1-114_10_15R0

RRS1-114 11 15 3 RRS1-114_11_15R3 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #11 (SHT11/15)

RRS1-114 12 15 3 RRS1-114_12_15R3 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #11 (SHT 12/15)

RRS1-114 14 15 0 RRS1-114_14_15R0 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #4 (SHT 14/15)

RRS1-114 15 15 RRS1-114_15_15R1 CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #4 (SHT 15/15)
RRS1-115 1 9 RRS1-115_1_8R3  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #25 (SHT 1/9)
RRS1115 2 9 RRS1-115_2 9R3  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #26 (SHT 2/9)
RRS1-115 3 9 RRS1-115_3_8R9  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #27 (SHT 3/9)
RRS1-116 4 9 RRS1-115_4 9R7  CONTROL CONSOLE PANEL LAYOUT & WIRING PANEL #22 (SHT 4/9)
RRS1-115 5§ RRS1-115_5_9R7  CONTROL CONSOLE DOOR LAYOUT & WIRING DOOR #23 {SHT 5/9)
RRS1-115 6 9 RRS1-115_6_8R3  CONTROL CONSOLE DOOR LAYOUT & WIRING DOOR #24 (SHT6/9)
RRS1-115 7 9 RRS1-115_7_9RS  CONTROL CONSOLE DOOR LAYOUT & WIRING DOOR #19 (SHT 7/9)
RRS1-115 8 ¢ RRS1-115_8_ 9R3  CONTROL CONSOLE DOOR LAYOUT & WIRING DOOR #20 (SHT8/9)
RRS1-115 § 9 RRS1-115_9 9R3  CONTROL CONSOLE DOOR LAYOUT & WIRING DOOR #21 (SHT 9/9)
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Drawing

Number

RRS1-116
RRS1-116
RRS&1-116
RRS1-116
RRS1-116
RRS1-116
RRS1-116
RRS1-116
RRS1-117
RRS1-117
RRS1-11A
RRS1-11B
RRS1-11B
RRS1-11G
RRS1-11G
RRS1-11H
RRS1-123
RRS1-123
RRS1-123
RRS1-124
RRS1-124
RRS1-124
RRS1-124
RRS1-124
RRS1-124
RRS1-125
RRS1-125
RRS1-125

RRS1-125

Drawing File

RRS1-116_1_8R1
RRS1-116_2_8R?
RRS$1-116_3_8R1
RRS1-116_4_8R1
RRS1-116_5_8R0
RRS1-116_6_8R2
RRS1-116_7_8R2
RRS1-116_8_8RO
RRS1-117_1_2R3
RRS1-117_2_2R1
RRS1-11A_3_3R7
RRS1-11B_1_2R1
RRS1-11B_2_2R?
RRS1-11G_1_2R1

" RR31-11G_2_2R1

RRS1-11H_1_1R0
RRS1-123_1_3R1
RRS1-123_2_3R1
RRS1-123_3_3R3
RRS1-124_1_5R1
RRS1-124_2 5R0
RRS1-124_3 5R0
RRS1-124_4_5R0
RRS1-124_5_5R3
RRS1-124_5A_5R3
RRS1-125_1_8R2
RRS1-125_2_8R2
RRS1-125_3_8R2

RRS1-125_4_8R2

Description

MCC #1A PROCESS LINE #1 BUCKET 1A, 1B, 1C, 1D, 1EL, 1ER (SHT 1/8)
MCC #1A PROCESS LINE #1 BUCKET 2A, 2B, 2C, 2D, 2E, 3A (SHT 2/8)
MCC #1A PROCESS LINE #1 BUCKET 3B, 3C, 3D, 4A, 4B, 4C (SHT 3/8)
MCC #1A PROCESS LINE #1 BUCKET 4D, 4E, 5A, 5B, 5C, 5D (SHT 4/8)
MCC #1A PROCESS LINE #1 BUCKET 5E, 5F, 6A, 6B, 6C, 6D (SHT 5/8)
MCC #1A PROCESS LINE #1 BUCKET 6E, 6F, 7A, 7B, 7C, 7D (SHT 6/8)
MCC #1A PROCESS LINE #1 BUCKET 7E, 8A, 8B, 8C, 8D (SHT 7/8)

MCC #1A PROCESS LINE #1 BUCKET 0A (SHT 8/8)

REMOTE /O PB STATION SWGR-1 PANEL LAYOUT & WIRING (SHT 1/2)
REMOTE /0O PB STATION SWGR-1 PANEL LAYOUT & WIRING (SHT 2/2)
LOCAL STATION 1 1A PANEL LAYOUT & WIRING {SHT 3 OF 3)
REMOTE P.B. STATION LS-118B, -11C, -11D, -11E, & -11F (SHT 1 OF 2)
REMOTE P.B. STATION LS-11B, -11C, -11D, -11E, & -11F (SHT 2 OF 2)
REMOTE P.B. STATION LS-11G (SHT 1 OF 2)

REMOTE P.B. STATION LS-11G (SHT 2 OF 2)

REMOTE P.B. STATION LS-11H (SHT 1 OF 1)

GRAPHIC PANEL ARTWORK LINE 1 (SHT 1/3)

GRAPHIC PANEL ARTWORK LINE 2 (SHT 2/3)

GRAPHIC PANEL ARTWORK RDF (SHT 3/3)

MCC-1B PROCESS LINE 1 BUCKET #1A & 1B (SHT 1/5)

MCC-1B PROCESS LINE 1 BUCKET 2A, 2B, 2C, 2D (SHT 2/5)

MCC-1B PROCESS LINE 1 BUCKET 3A, 4A, 5A (SHT 3/5)

MCC-1B PROCESS LINE 1 BUCKET 6A & 7A (SHT 4/5)

MCC-1B PROCESS LINE 1 BUCKET 0A (SHT 5/5)

MCC-1D PROCESS LINE 1 BUCKET #1D & 2A (SHT 5A/5)

MCC #2A PROCESS LINE #2 BUCKET 1A, 1B, 1C, 1D, 1EL, 1ER (SHT 1/8)
MCC #2A PROCESS LINE #2 BUCKET 2A, 2B, 2C, 2D, 2E, 3A (SHT 2/8)
MCC #2A PROCESS LINE #2 BUCKET 3B, 3C, 3D, 4A, 4B, 4C (SHT 3/8)

MCC #2A PROCESS LINE #2 BUCKET 4D, 4E, 5A, 5B, 5C, 5D (SHT 4/8)

Preliminary Design and Procurement Specifications for the WPF Automation Upgrade




RRS1-125
RRS1-125
RRS1-125
RRS1-125
RRS1-126
RRS1-126
RRS1-126
RRS1-126
RRS1-126
RRS1-127

RRS1-127

RRS1-13A

RRS1-13A
RRS1-13A
RRS1-146
RRS1-146
RRS1-146
RRS1-146
RRS1-146
RRS1-146
RRS1-146
RRS1-146
RRS1-147
RRS1-147

RRS1-147

RRS1-147

RRS1-147

RRS1-147

5A

7A

Drawing File

RR&1-125_5_8R1
RRS1-125_6_8R2
RRS1-126_7_8R3
RRS1-125_8_8R1
RRS1-126_1_5R3
RRS1-126_2 5R6
RRS1-126_3_5R1
RRS1-126_4_5R1
RRS1-126_5_5R3
RRS1-127_1_2R3
RRS1-127_2_2R1
RRS1-13A_1_3R0
RRS1-13A_2_3R2
RRS1-13A_3_3R1
RRS1-146_1_8R2
RRS1-146_2_8R2
RRS1-146_3_8R2
RRS1-146_4_8R3
RRS1-146_5_8R2
RRS1-146_6_8R2
RRS1-146_7_8R3
RRS1-146_8_8R2
RRS1-147_1_7R1
RRS1-147_2_7R3

RRS1-147_3_7R2

RRS1-147_4_7R1

RRS1-147_5A_7TR3

RRS1-147_7A_7R3
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Description

MCC #2A PROCESS LINE #2 BUCKET 5E, 5F, 6A, 6B, 6C, 6D (SHT 5/8)

MCC #2A PROCESS LINE #2 BUCKET 6E, 6F, 7A, 7B, 7C, 7D (SHT 6/8)

MCC #2A PROCESS LINE #2 BUCKET 7E, 8A, 88, 8C, 8D (SHT 7/8)

MCC #2A PROCESS LINE #2 BUCKET 0A (SHT 8/8)

MCC-2B PROCESS LINE 2 BUCKET #1A & 1B (SHT 1/5)

MCC-2B PROCESS LINE 2 BUCKET #2A, 2B, 2C, 2D (SHT 2/5)

MCC-2B PROCESS LINE 2 BUCKET 3A, 4A, 5A (SHT 3/5)

MCC-2B PROCESS LINE 2 BUCKET 6A & 7A (SHT 4/5)

MCC-2B PROCESS LINE 2 BUCKET QA (SHT 5/5)

REMOTE 10 PB STATION SWGR-2 PANEL LAYOUT & WIRING (SHT 112)

REMOTE /O PB STATION SWGR-2 PANEL LAYOUT & WIRING (SHT 2/2)

LOCAL STATION 13A PANEL LAYOUT & WIRING (SHT 1 OF 3)

LOCAL STATION 13A PANEL LAYOUT & WIRING (SHT 2 OF 3)

L.OCAL STATION 13A PANEL LAYOUT & WIRING (SHT 3 OF 3)

MCC #4 COMMON EQUIP BUCKET 1A, 2AL, 2AR, 2BL, 2BR, 3A, 4A, 5A, 6A, 6B (SHT 1/8)
MCC #4 COMMON EQUIP BUCKET 7A, 7B, 7E, 7F, 8A, 8B (SHT 2/8)

MCC #4 COMMON EQUIP BUCKET 1BL, 1BR, 1CL, 1CR, 1DL, 1DR, 1E, 2C, 10A, 10B (SHT
MCC #4 COMMON EQUIP BUCKET 2D, 2EL, 2ER, 2F, 3B, 3C, 4B (SHT 4/8)

MCC #4 COMMON EQUIP BUCKET 4C, 5B, 5C, 6C, 6D, 6E (SHT 5/8)

MCC #4 COMMON EQUIP BUCKET 6F, 7C, 7D, 8C, 8D, 8E (SHT 6/8)

MCC #4 COMMON EQUIP BUCKET 8F, 9A, 9B, 9C, 9D, 9E (SHT 7/8)

MCC #4 COMMON EQUIP BUCKET 9F, 10C, 10DL, 10DR, 10E, 10F (SHT 8/8)

MCC #3 RESIDUE & RDF BUCKET 1A, 1B, 1C, 1D, 2A (SHT 1/7)
MCC #3 RESIDUE & RDF BUCKET 2B, 2C, 2D, 2E, 3A, 3B, 3C (SHT 2/7)

MCC #3 RESIDUE & RDF BUCKET 3D, 3E, 4A, 4B,4C, 4D, 4E (SHT 3/7)

MCC #3 RESIDUE & RDF BUCKET 5A, 5B, 5C, 5D, 6AL, 6AR, 6BL, 6BR, 6CL, 6CR (SHT 4/7)

MCC #3 RESIDUE & RDF BUCKET 3A & 4A (SHT 5A/7)

MCC-5 NON-PROC WASTE BUCKETS 3A & 4F FOR M-301 & M-302 (SHT 7A/7)
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Drawing
Description

Drawing File

Number

RRS1-148 1 31 4 RRS1-148_1_31R4 ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 1/31)

RRS1-148 4 31 5 RRS1-148_4 31R5 ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 4/31)

ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 5/31)

RRS1-148 5 31 3 RRS1-148_5_31R3

RRS1-148 8 31 0 RRS1-148_8 31RO ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 9/31)

RRS1-148 10 31 0 RRS1-148_10_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 10/31)

RRS1-148 11 31 0 RRS1-148_11_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 11/31)

RRG1-148 12 31 0 RRS1-148_12_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 12/31)

RRS1-148 13 31 0 RRS1-148_13_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2A (SHT 13/31)

RRS1-148 14 31 0 RRS1-148_14_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2A (SHT 14/31)

. RRS1-148 15 31 0 RRS1-148_15_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2A (SHT 15/31)

RRS1-148 17 31 2 RRS1-148_17_31R2 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2B (SHT 17/31)

RRS1-148 18 31 2 RRS1-148_18_31R2 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2B (SHT 18/31)

RRS1-148 19 31 4 RRS1-148_19_31R4 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2B (SHT 19/31)

RRS1-148 20 31 3 RRS1-148_20_31R3 ELEM. WIRING DIAGRAM PROCESS LINE 2 MCC-2B (SHT 20/31)

RRS1-148 21 3 RRS1-148_21_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-21A (SHT 21/31)
RRS1-148 22 31 RRS1-148_22_31R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-21A (SHT 22/31)
RRS1-148 23 31 RRS1-148_23_31R5 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-21A (SHT 23/31)
RRS1-148 24 30 RRS1-148_24_30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-22A (SHT 24/30)
RRS1-148 26 30 RRS1-148_25_30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-23A (SHT 25/30)
RRS1-148 26 30 RRS1-148_26_3OR0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-23A (SHT 26/30)
RRS1-148 27 30 RRS1-148_27_30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-23A (SHT 27/30)
RRS1-148 28 30 RRS1-148_28 _30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-24A (SHT 28/30)
RRS1-148 290 30 RRS1-148_29_30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-25A (SHT 29/30)
RRS1-148 30 30 RRS1-148_30_30R0 ELEM. WIRING DIAGRAM PROCESS LINE 2 SWGR-2 (SHT 30/30)
RRS1-148  12A 31 RRS1-148_12A_31R1ELEM. WIRING DIAGRAM PROCESS LINE 2 CONSOLE B (SHT 12A/31)
RRS1-148  23A 31 RRS1-148_23A_31R1ELEM. WIRING DIAGRAM PROCESS LINE 2 LS-21G & 21-H (SHT 23A/31)
RRS1—148 2B 21 RRS1-148_23B_21ROELEM. WIRING DIAGRAM PROCESS LINE 2 LS-21A (SHT 23B/31)
RRS1-149 1 18 RRS1-149_1_18R3  ELEM. WIRING DIAGRAM RESIDUE & RDF (SHT 1/18)

RRS1-149 6 18 RRS1-149 6_18R6  ELEM. WIRING DIAGRAM RESIDUE & RDF CONSOLE C (SHT 6/18)
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Drawing

Number

RRS1-149
RRS1-149
RRS1-149
RRS1-148
RRS1-149
RRS1-149
RRS1-148
RRS1-149
RRS1-148
RRS1-149
RRS1-149
RRS1-149
RRS1-14A
RRS1-14A
RRS1-14A
RRS1-14B
RRS1-15A
RRS1-15A
RRS1-15A
RRS1-15B
RRS1-21A
RRS1-21A
RRS1-21A
RRS1-21B
RRS1-21B
RRS1-21G
RRS1-21H
RRS1-22A

RRS1-22A

10
10A
14A
148

15

16

17

18
18A

Drawing File

RRS1-149_8_18R5 ELEM. WIRING DIAGRAM RESIDUE & RDF CONSOLE C (SHT 8/18)
RRS1-149_8A_18R0 ELEM. WIRING DIAGRAM RESIDUE & RDF CONSOLE C (SHT 8A/18)

Description

RRS1-149_9_18R6 ELEM. WIRING DIAGRAM RESIDUE & RDF LS-51A (SHT 9/18)

RRS1-148_10_18R6 ELEM. WIRING DIAGRAM RESIDUE & RDF LS-51A (SHT 10/18)
RRS1-149_10A_18R4 ELEM. WIRING DIAGRAM RESIDUE & RDF LS-51A (SHT 10A/18)

RRS1-149_14A_18R1ELEM. WIRING DIAGRAM LS-43A (SHT 14A/18)

RRS1-149_14B_18ROELEM. WIRING DIAGRAM LS-43A (SHT 14B/18)

RRS1-149_15_18R6 ELEM. WIRING DIAGRAM RESIDUE & RDF MCC-3 (SHT 15/18)

RRS1-149_16_18R5 ELEM. WIRING DIAGRAM RESIDUE & RDF MCC-3 (SHT 16/18)

RRS1-149_17_18R5 ELEM. WIRING DIAGRAM RESIDUE & RDF MCC (SHT 17/18)

RRS1-149_18_18R4 ELEM. WIRING DIAGRAM RESIDUE & RDF MCC (SHT 18/18)

RRS1-149_18A_18ROELEM. WIRING DIAGRAM RESIDUE & RDF MCC-3 (SHT 18A/18)

RRS1-14A_1_3R1
RRS1-14A_2_3R2
RRS1-14A_3_3R3
RRS1-14B_1_1R0
RRS1-15A_1_3R0
RRS1-15A_2_3R2
RRS1-15A_3_3R2
RRS1-15B_1_1R0
RRS1-21A_1_3R0
RRS1-21A_2_3R4
RRS1-21A_3_3R7
RRS1-21B_1_2R1
RRS$1-21B_2_2R2
RRS1-21G_1_1R1
RRS1-21H_1_1R0
RRS1-22A_1_3R0

RRS1-22A_2_3R2

LOCAL STATION 14A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 14A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 14A PANEL LAYOUT & WIRING (SHT 3 OF 3)
LOCAL STATION 14B PANEL LAYOUT & WIRING (SHT 1 OF 1)
LOCAL STATION 15A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 15A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 15A PANEL LAYOUT & WIRING (SHT 3 OF 3)
LOCAL STATION 15B PANEL LAYOUT & WIRING (SHT 1 OF 1)
LOCAL STATION 21A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 21A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 21A PANEL LAYOUT & WIRING (SHT 3 OF 3)
LOCAL STATION 21B PANEL LAYOUT & WIR!NG (SHT 1 OF 2)
LOCAL STATION 21B PANEL LAYOUT & WIRING (SHT 2 OF 2)
REMOTE P.B. STATION LS-21G (SHT 1 OF 1)

REMOTE P.B. STATION LS-21H (SHT 1 OF 1}

LOCAL STATION 22A PANEL LAYOUT & WIRING (SHT 1 OF 3)

LOCAL STATION 22A PANEL LAYOUT & WIRING (SHT 2 OF 3)
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Drawing

Number

RRS1-22A
RRS1-23A
RRS1-23A
RRS1-23A
RRS1-238
RRS1-24A
RRS1-24A
RRS1-24A
RRS1-24B
RRS1-25A
RRS1-25A
RRS1-25A
RRS1-258B
RRS1-41A
RRS1-41A
RRS1-41A
RRS1-42A
RRS1-42A
RRS1-42A
RRS1-428B
RRS1-43A
RRS1-43B
RRS1-51A
RRS1-51A
RRS1-51A
RRS1-51B
RRS1-51J

RRS1-51K

Drawing File

RRS1-22A_3_3R0
RRS1-23A_1_3R0
RRS1-23A_2_3R2
RRS1-23A_3_3R1
RRS1-238_1_1R1
RRS1-24A_1_3R1
RRS1-24A_2_3R2
RRS1-24A_3_3R2
RRS1-248_1_1R0
RRS1-25A_1_3R0
RRS1-25A_2_3R2
RRS1-25A_3_3R2
RRS1-258_1_1R0
RRS1-41A_1_3R0
RRS1-41A_2_3R1
RRS1-41A_3_3R1
RRS1-42A_1_3R1
RRS1-42A_2 3R3
RRS1-42A_3_3R3
RRS1-42B_1_1R1
RRS1-43A_1_1R3
RRS1-43B_1_1R1
RRS1-51A_2_3R6
RRS1-51A_3_3R6
RRS1-51A_3A_3R7
RRS1-51B_1_1R9
RRS1-51J_1_1R1

RRS1-51K_1_1R1

Description

LOCAL STATION 22A PANEL LAYOUT & WIRING (SHT 3 OF 3}
LOCAL STATION 23A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 23A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 23A PANEL LAYOUT & WIRING (SHT 3 OF 3)
REMOTE P.B. STATION LS-23B (SHT 1 OF 1)

LOCAL STATION 24A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 24A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 24A PANEL LAYOUT & WIRING (SHT 3 OF 3)
REMOTE P.B. STATION LS-24B (SHT 1 OF 1)

LOCAL STATION 25A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 25A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 25A PANEL LAYOUT & WIRING (SHT 3 OF 3)
REMOTE P.B. STATION LS-25B (SHT 1 OF 1)

LOCAL STATION 41A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 41A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 41A PANEL LAYOUT & WIRING (SHT 3 OF 3)
LOCAL STATION 42A PANEL LAYOUT & WIRING (SHT 1 OF 3)
LOCAL STATION 42A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 42A PANEL LAYOUT & WIRING (SHT 3 OF 3)
REMOTE P.B. STATION LS-42B (SHT 1 OF 1)

REMOTE P.B. STATION LS-43A IN MCC-5, LAYOUT & WIRING (SHT 1 OF 1)
REMOTE P.B. STATION LS-43B (SHT 1 OF 1)

LOCAL STATION 51A PANEL LAYOUT & WIRING (SHT 2 OF 3)
LOCAL STATION 51A PANEL LAYOUT & WIRING (SHT 3 OF 3)
PBF INTERPOSING RELAY CABINET (SHT 3A/3)

REMOTE P.B. STATION LS-51B, 51C, 51D, 51E, & 51F (SHT 1 OF 1)
REMOTE P.B. STATION LS-51J (SHT 1 OF 1}

REMOTE P.B. STATION LS-51K (SHT 1 OF 1)
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EXHIBIT B
To

UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY
AGREEMENT

PROJECT SCHEDULE




EXHIBIT B
PROJECT SCHEDULE

[THE PROJECT SCHEDULE WILL BE INSERTED LATER BASED ON THE SUCCESSFUL
BIDDERS BID.]

B-1 Exhibit B
Project Schedule




EXHIBIT C
To

UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY
| AGREEMENT

PERFORMANCE BOND FORM
AND

LETTER OF CREDIT FORM




PERFORMANCE BOND

Any singuiar reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below
addresses are to be used for giving required notice.

CONTRACTOR (Name and Address). SURETY (Name and Principal Place of Business):

OWNER (Name and Address).

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor
Hartford, CT 06103-1722

AGREEMENT
DATE:
AMOUNT:
PROJECT | Upgrade Of The Automation System At The Mid-Connecticut Waste Processing Facility
DESCRIPTION | Mid-Connecticut Waste Processing Facility
(Including Name and | 300 Maxim Road, Gate 70
Location): | Hartford, Connecticut 06114
BOND

BOND NUMBER:

DATE: (Not earlier than

Agreement Date)

AMOUNT:

DOLLARS % )

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages
2 and 3 hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent, or

representative.
CONTRACTOR AS PRINCIPAL SURETY
(SEAL) (SEAL)
Contractor's Name and Corporate Seal Surety s Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:
10f3 Exhibit C

Performance Bond




TERMS AND CONDITIONS TO PERFORMANCE BOND

The Contractor and the Surety jointly and severally bind
themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the
performance of the foregoing Agreement, the terms of
which are incorporated herein by reference. Any
singular reference to the Contractor, the Surety, the
Owner or any other party herein shall be considered
plural where applicable.

If the Contractor performs the Agreement, the Surety
and the Contractor shall have no obligation under this
Bond, except to participate in conferences as provided
in Subparagraph 3.1.

If there is no Owner Default (as hereinafter defined), the
Surety's obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10
below, that the Owner is considering declaring a
Contractor Default (as hereinafter defined) and
has requested and attempted to arrange a
conference with the Contractor and the Surety to
be held not later than fifteen (15) days after the
receipt of such notice to discuss methods of
performing the Agreement. If the Owner, the
Contractor and the Surety agree, the Contractor
shall be allowed a reasonable time to perform the
Agreement, but such an agreement shall not
waive the Owner's right, if any, to subsequently
declare a Contractor Default; and

3.2 The Owner has declared a Contractor Default (as
hereinafter defined) and formally terminated the
Contractor's right to complete the Agreement.
Such Contractor Default shall not be declared
earlier than twenty (20) days after the Contractor
and the Surety have received notice as provided

in Subparagraph 3.1.

3.3 The Owner has agreed to pay the Balance of the
Agreement Price to the Surety in accordance with
the terms of the Agreement or to a contractor
selected to perform the Agreement in accordance

with the terms of the agreement with the Owner.

When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Agreement;

or

Undertake to perform and complete the
Agreement itself, through its agents or through
independent contractors; or

42

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract
for performance and completion of the
Agreement, arrange for a contract to be prepared
for execution by the Owner and the contractor
selected with the Owner's concurrence, to be
secured with a performance bond executed by a
qualified surety equivalent o the bond issued on
the Agreement, and pay to the Owner the amount

of damages described in Paragraph 6; or

20f3

4.4 Waive its right to perform and complete, arrange
for completion or obtain a new contractor and with

reasonable promptness under the circumstances:

441 After investigation, determine the
amount for which it may be liable to the
Owner and, as soon as practicable after
the amount is determined, tender
payment therefor to the Owner; or

4.4.2 Deny liability in whole or in part and

notify the Owner citing reasons therefor.

If the Surety does not proceed as provided in Paragraph
4 with reasonable promptness, the Surety shall be
deemed to be in default on this Bond fifiteen (15) days
after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

After the Owner has terminated the Contractor's right to
complete the Agreement, and if the Surety elects to act
under Subparagraph 4.1, 4.2 or 4.3 above, then the
responsibilities of the Surety to the Owner shall not be
greater than those of the Contractor under the
Agreement, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner
under the Agreement. To the limit of the amount of this
Bond, the Surety is obligated without duplication for:

6.1 The responsibilities of the Contractor for
correction of defective work and completion of the
Agreement;

6.2 Additional legal and delay costs resulting from the
Contractor's Default and resulting from the
actions or failure to act of the Surety under

Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Agreement, actual damages
caused by delayed performance or non-

performance of the Contractor.

The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the
Agreement. No right of action shall accrue on this Bond
to any person or entity other than the Owner or its
successors and assigns.

The Surety hereby waives notice of any change,
including changes of time, to the Agreement or to
related subcontracts, purchase orders and other
obligations.

Any proceeding, legal or equitable, under this Bond may
be instituted in any court of competent jurisdiction in the
location in which the work or part of the work is located
and shall be instituted within two (2) years after
Contractor Default or within two (2) years after the
Contractor ceased working or within two (2) years after
the Surety refuses or fails to perform its obligations
under this Bond, whichever occurs first. If the provisions
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1.

12.

of this Paragraph are void or prohibited by law, the
minimum period of limitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

Notice to the Surety, the Owner or the Contractor shall
be mailed or delivered to the address shown. on the
signature page of this Bond.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location
where the Agreement was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted here from
and provisions confirming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

Definitions.

12.1 Balance of the Agreement Price: The total
amount payable by the Owner to the Contractor
under the Agreement after all proper adjustments
have been made, including allowance to the
Contactor of any amounts received or to be
received by the Owner in settlement of insurance
or other claims for damages to which the
Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the
Contractor under the Agreement.

3of3

12.2 Agreement: The agreement between the Owner
and the Contractor identified on the signature
page, including all Agreement Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with any of the
terms of the Agreement.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to perform or
otherwise to comply with the terms of the
Agreement or to perform and complete or comply
with the other terms hereof.
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LETTER OF CREDIT

To Be Issued By a Connecticut Bank Or By a National Banking Association

Irrevocable Standby Letter Of Credit No. [LETTER OF CREDIT #]

Issuance Date: [DATE] Expiration Date: [DATE]

Beneficiary: | Connecticut Resources Recovery Authority
100 Constitution Plaza, 6th Floor
Hartford, CT 06103

Gentlemen:

We hereby establish our Irrevocable Standby Letter Of Credit No. [Letter Of Credit #] in favor of
the “Beneficiary,” Connecticut Resources Recovery Authority (“CRRA”), at the request and for
the account of [Name of Contractor], for the sum or sums up to the aggregate amount of [amount
of Letter Of Credit] available for payment against your draft(s) at sight on us.

Drafts must be drawn and presented to us at this office not later than our close of business on
[Date] or any duly extended expiration date, and each draft must bear the following clause:
“Drawn Under Letter Of Credit No. [Letter Of Credit #].”

Drafts must be accompanied by a certified statement from the Beneficiary that [name of
Contractor] has failed to satisfy or perform one or more of its obligations or breached one or
more of its covenants or representations under a certain Upgrade Of The Automation System At
The Mid-Connecticut Waste Processing Facility Agreement between [name of Contractor] and
CRRA, dated as of [Date].

Partial drawings hereunder are permitted.

We hereby agree with you that drafts drawn under and in compliance with the above terms of
this Letter Of Credit shall be duly and promptly honored on due presentation and delivery to us
on or before the above-referenced expiration date or any duly extended expiration date.

The term “Beneficiary” includes any successor by operation of law of the named Beneficiary
including, without limitation, any liquidator, rehabilitator, receiver or conservator.

Except as expressly stated herein, this undertaking is not subject to any agreement, condition or
qualification. The obligation of [name of the issuing Connecticut Bank or National Banking
Association] under this Letter of Credit is the individual obligation of [name of the issuing
Connecticut Bank or National Banking Association] and is in no way contingent upon
reimbursement with respect thereto.

1of2 Exhibit C
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It is a condition of this Letter Of Credit that it is deemed to be automatically extended without
amendment for one (1) year from the expiration date stated above, or any future expiration date,
unless not later than ninety (90) days prior to the expiration date stated above or the then current
expiration date we notify you by registered mail that we elect not to renew this Letter Of Credit
for any such additional period.

We hereby agree that all drafts drawn under and in compliance with the terms of this Letter Of
Credit shall be duly honored by us at your first demand, notwithstanding any contestation or
dispute between you and [name of Contractor], if presented to us in accordance with the
provisions hereof.

This Letter of Credit is subject to and governed by the laws of the State of Connecticut, the
decisions of the courts of that state, and the Uniform Customs and Practice for Documentary
Credits (1993 Revision) International Chamber of Commerce Publication No. 500 and in the
event of any conflict, the laws of the State of Connecticut and the decisions of the courts of that
state will control. If this Letter Of Credit expires during an interruption of business of this bank
as described in Article 17 of said Publication 500, [name of issuing Connecticut Bank or National
Banking Association] hereby specifically agrees to effect payment if this Letter of Credit is
drawn against within thirty (30) days after the resumption of business from such interruption.

Very truly yours,

Authorized Signature for
[name of issuing Connecticut Bank or National Banking Association]

20f2 Exhibit C
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EXHIBIT D
To

UPGRADE OF THE AUTOMATION SYSTEM AT THE
MID-CONNECTICUT WASTE PROCESSING FACILITY
AGREEMENT

PAYMENT BOND FORM




PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below
addresses are to be used for giving required notice.

CONTRACTOR (Name and Address). SURETY (Name and Principal Place of Business).

OWNER (Name and Address).

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor
Hartford, CT 06103-1722

AGREEMENT

DATE:

AMOUNT:
* PROJECT | Upgrade Of The Automation System At The Mid-Connecticut Waste Processing Facility
DESCRIPTION | Mid-Connecticut Waste Processing Facility
(Including Name and | 300 Maxim Road, Gate 70

Location): | Hartford, Connecticut 06114

BOND

BOND NUMBER:

DATE: {Not earlier than

Agreement Date)

AMOUNT:

DOLLARS  ($ )

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages
2 and 3 hereof, do each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or

representative.
CONTRACTOR AS PRINCIPAL SURETY
(SEAL) (SEAL)
Contractor's Name and Corporate Seal Surety s Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:
10of3 Exhibit D
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TERMS AND CONDITIONS TO PAYMENT BOND

The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Agreement, which is incorporated
herein by reference.

With respect to the Owner, this obligation shall be null
and void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for
all sums due Claimants, and
2.2 Defends, indemnifies and holds harmless the

Owner from claims, demands, liens or suits by
any person or entity whose claim, demand, lien or
suit is for the payment for labor, materials or
equipment furnished for use in the performance of
the Agreement, provided the Owner has promptly
notified the Contractor and the Surety (at the
address described in Paragraph 12) of any
claims, demands, liens or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there
is no Owner Default.

With respect to Claimants, this obligation shall be null
and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

The Surety shall have no obligation to Claimants under
this Bond until:

4.1 Claimants who are employed by or have a direct
contract with the Contractor have given notice to
the Surety (at the address described in Paragraph
12) and sent a copy, or notice thereof, to the
Owner, stating that a claim is being made under
this Bond and, with substantial accuracy, the

amount of the claim.

Claimants who do not have a direct contract with
the Contractor:

4.2.1

4.2

Have furnished written notice to the Con-
tractor and sent a copy, or notice thereof
to the Owner, within 90 days after having
last performed labor or last furnished
materials or equipment included in the
claim stating, with substantial accuracy,
the amount of the claim and the name of
the party to whom the materials were
furnished or supplied or for whom the
labor was done or performed; and

4.2.2 Have either received a rejection in whole
or in part from the Contractor, or not
received within 30 days of furnishing the
above notice any communication from
the Contractor by which the Contractor
has indicated the claim will be paid

directly or indirectly; and

4.2.3 Not having been paid within the above
30 days, have sent a written notice to the
Surety (at the address described in

Paragraph 12) and sent a copy, or notice

10.

11.

20f3

thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written
notice furnished to the Contractor.

If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the
claim, stating the amounts that are undisputed
and the basis for challenging any amounts that

are disputed.

6.2 Pay or arrange for payment of any undisputed

amounts.

The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond
shall be credited for any payments made in good faith
by the Surety.

Amounts owed by the Owner to the Contractor under
the Agreement shall be used for the performance of
the Agreement and to satisfy claims, if any, under any
Performance Bond. By the Contractor furnishing and
the Owner accepting this Bond, they agree that all
funds earned by the Contractor in the performance of
the Agreement are dedicated to satisfy obligations of
the Contractor and the Surety under this Bond,
subject to the Owner's priority to use the funds for the
completion of the work.

The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor
that are unrelated to the Agreement. The Owner shall
not be liable for payment of any costs or expenses of
any Claimant under this Bond, and shall have under
this Bond no obligations to make payments to, give
notices on behalf of, or otherwise have obligations to
Claimants under this Bond.

The Surety hereby waives notice of any change,
including changes of time, to the Agreement or to
related subcontracts, purchase orders and other
obligations.

No suit or action shall be commenced by a Claimant
under this Bond other than in a court of competent
jurisdiction in the location in which the work or part of
the work is located or after the expiration of one year
from the date (1) on which the Claimant gave the
notice required by Subparagraph 4.1 or Clause 4.2.3,
or (2) on which the last labor or service was
performed by anyone or the last materials or
equipment were furnished by anyone under the
Agreement, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit
shall be applicable.
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13.

14.

15.

Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received
at the address shown on the signature page.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

Upon request by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor shall
promptly furnish a copy of this Bond or shall permit a
copy to be made. :

Definitions

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or

30f3

equipment for use in the performance of the
Agreement. The intent of this Bond shall be to
include without limitation in the terms "labor,
materials or equipment” that part of water, gas,

power, light, heat, oil, gasoline, telephone
service or rental equipment used in the
Agreement, architectural and engineering

services required for performance of the work
of the Contractor and the Contractor's
subcontractors, and all other items for which a
mechanic's lien may be asserted in the
jurisdiction where the labor, materials or
equipment were furnished,

15.2 Agreement: The agreement between the Owner
and the Contractor identified on the signature page,
including all Agreement Documents and changes
thereto.

15.3 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Agreement or to
perform and complete or comply with the other
terms thereof.
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Prevailing Wage Bid Package Page 1 of 1

Last Updated: July 03, 2007

Prevailing Wage Bid
Package

You are here: DOL Web Site »+ Wage and Workplace Issues » Prevailing Wage Bid Package

» Section 31-53b: Construction safety and Health Course. Proof of
completion
required for employees on public building projects. (PDF, 10KB)

» Informational Bulletin - The 10-Hour OSHA Construction Safety and
Health Course (PDF, 20KB)

+ Notice For All Mason Contractors (PDF, 5KB)

» CT General Statute 31-55a

+ Contracting Agency Certification Form (PDF, 89KB)

». Contractor's Wage Certification Form (PDF, 11KB)

+ Payroll Certification - Public Works Projects

» Occupational Classification Bulletin

» Footnotes (PDF, 101KB)

Published by the Connecticut Department of Labor, Automation Support Unit

http://www.ctdol.state.ct.us/wgwkstnd/bidpack.htm 7/24/2007




Sec. 31-53b. Construction safety and health course. Proof of completion required
for employees on public building projects. Enforcement. Regulations. (a) Each
contract entered into on or after July 1, 2007, for the construction, remodeling,
refinishing, refurbishing, rehabilitation, alteration or repair of any public building project
by the state or any of its agents, or by an political subdivision of the state or any of its
agents, where the total cost of all work to be performed by all contractors and
subcontractors in connection with the contract is at least one hundred thousand dollars,
shall contain a provision requiring that, not later than thirty days after the date such
contract is awarded, each contractor furnish proof to the Labor Commissioner that all
employees performing manual labor on or in such public building, pursuant to such
contract, have completed a course of at least ten hours in duration in construction safety
and health approved by the federal Occupational Safety and Health Administration or, in
the case of telecommunications employees, have completed at least ten hours of training
in accordance with 29 CFR 1910.268.

(b) Any employee required to complete a construction safety and health course required
under subsection (2) of this section who has not completed the course shall be subject to
removal from the worksite if the employee does not provide documentation of having
completed such course by the fifteenth day after the date the employee is found to be in
noncompliance. The Labor Commissioner or said commissioner’s designee shall enforce
this section.

(c) Not later than January 1, 2007, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training
Institute standards, or in accordance with 29 CFR 1910.268, as appropriate. The Labor
Commissioner shall accept as sufficient proof of compliance with the provisions of
subsection (a) or (b) of this section a student course completion card issued by the federal
Occupational Safety and Health Administration Training Institute, or such other proof of
compliance said commissioner deems appropriate, dated no earlier than five years before
the commencement date of such public works project.

(d) For the purposes of this section, “public building” means a structure, paid for in
whole or in part with state funds, within a roof and within exterior walls or fire walls,
designed for the housing, shelter, enclosure and support or employment of people,
animals or property of any kind, including, but not limited to, sewage treatment plants
and water treatment plants, “Public building” does not include site work, roads or
bridges, rail lines, parking lots or underground water, sewer or drainage systems
including pump houses or other utility systems.




Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes); :

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007;

(3) It is required of private employees (not state or municipal employees) and
apprentices who perform manual labor for a general contractor or subcontractor
on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour construction course pertains to the ten-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268; :

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;




(10)

(11

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.




November 29, 2006

Notice

To All Mason Contractors and Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statutory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.




Sec. 31-55a Page 1 of 2

Last Updated: October 23, 2006

Statute
31-55a

You are here: DOL Web Site » Wage and Workplace Issues s Statute 31-55a

- Special Notice -
To All State and Political Subdivisions,Their Agents, and Contractors

Connecticut General Statute 31-55a - Annual adjustments to wage rates by contractors
doing state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the construction
of a state highway or bridge that falls under the provisions of section 31-54 of the general
statutes, or (2) the construction, remodeling, refinishing, refurbishing, rehabilitation, alteration
or repair of any public works project that falls under the provisions of section 31-53 of the
general statutes shall contact the Labor Commissioner on or before July first of each year, for
the duration of such contract, to ascertain the prevailing rate of wages on an hourly basis and
the amount of payment or contributions paid or payable on behalf of each mechanic, laborer or
worker employed upon the work contracted to be done, and shall make any necessary
adjustments to such prevailing rate of wages and such payment or contributions paid or
payable on behalf of each such employee, effective each July first.

o The prevailing wage rates applicable to any contract or subcontract awarded on or after
October 1, 2002 are subject to annual adjustments each July 1st for the duration of any
project which was originally advertised for bids on or after October 1, 2002.

o Each contractor affected by the above requirement shall pay the annual adjusted
prevailing wage rate that is in effect each July 1st, as posted by the Department of Labor.

e |t is the contractor’s responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor’s Web Site. The annual adjustments will
be posted on the Department of Labor Web page: www.ctdol.state.ct.us. For those
without internet access, please contact the division listed below.

o The Department of Labor will continue to issue the initial prevailing wage rate schedule to
the Contracting Agency for the project. All subsequent annual adjustments will be posted
on our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook Blvd.,
Wethersfield, CT 06109 at (860)263-6790.

Workplace Laws

http://www.ctdol.state.ct.us/wgwkstnd/laws-regs/statute31-55a.htm 7/24/2007
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~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

N Inquiries can be directed to (860)263-6543.
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CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION
CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I , acting in my official capacity as

authorized representative title

for , located at

contracting agency address

do hereby certify that the total dollar amount of work to be done in connection with

, located at
project name and number address
shall be $ , which includes all work, regardless of whether such project
consists of one or more contracts.
CONTRACTOR INFORMATION
Name:
Address:
Authorized Representative:
Approximate Starting Date:
Approximate Completion Date:
Signature Date

Return To:  Comnnecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

Date Issued:




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM

I, of
Officer, Owner, Authorized Rep. Company Name

do hereby certify that the
Company Name

Street

City
and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is
attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public

U= Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109
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*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal
or State Law (unemployment tax, worker's compensation, income taxes, etc.)

Please specify the type of benefits provided:

1) Medical or hospital care
2) Pension or retirement
3) Life Insurance
4) Disability

5) Vacation, holiday
6) Other (please specify)

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of

1, of , (hereafter known as
Employer)

in my capacity as (title) do hereby certify and state:

All persons employed on said project have been paid the full weekly wages earned by them
during the week in accordance with Connecticut General Statutes, section 31-53, as amended.
Further, | hereby certify and state the following:

A) The records submitted are true and accurate;

B) The rate of wages paid to each mechanic, laborer or workman and the amount of
payment or contributions paid or payable on behalf of each such employee to any
employee welfare fund, as defined in Connecticut General Statutes, section 31-53 (h),
are not less than the prevailing rate of wages and the amount of payment or
contributions paid or payable on behalf of each such employee to any employee welfare
fund, as determined by the Labor Commissioner pursuant to subsection Connecticut
General Statutes, section 31-53 (d), and said wages and benefits are not less than
those which may also be required by contract;

C

-~

The Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

D) Each such employee of the Employer is covered by a worker's compensation insurance
policy for the duration of his employment which proof of coverage has been provided to
the contracting agency;

E) The Employer does not receive kickbacks, which means any money, fee, commission,
credit, gift, gratuity, thing of value, or compensation of any kind which is provided
directly or indirectly, to any prime contractor, prime contractor employee, subcontractor,
or subcontractor employee for the purpose of improperly obtaining or rewarding
favorable treatment in connection with a prime contract or in connection with a prime
contractor in connection with a subcontractor relating to a prime contractor; and

F) The Employer is aware that filing a certified payroll which he knows to be false is a

class D felony for which the employer may be fined up to five thousand dollars,
imprisoned for up to five years or both.

Submitted on

(Date) (Signature) (Title)

***THIS IS A PUBLIC DOCUMENT***
*#*DO NOT INCLUDE SOCJAL SECURITY NUMBERS***
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Revised: July 2, 2007

Informational Bulletin
Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly determine
“job classification” on prevailing wage projects covered under C.G.S. Section 31-53.

\l Note: This information is intended to provide a sample of some occupational

classifications for guidance purposes only. It is not an all-inclusive list of each occupation’s
duties. This list is being provided only to highlight some areas where a contractor may be
unclear regarding the proper classification.

Below are additional clarifications of specific job duties performed for
certain classifications:

Asbestos Insulator:

. Handle, install, apply, fabricate, distribute, prepare, alter, repair, or dismantle heat and
frost insulation, including penetration and fire stopping work on all penetration fire stop
systems.

Carpenter:

. Assembly and installation of modular furniture/furniture systems.

[New] a. Free-standing furniture is not covered. This includes: student chairs, study
top desks, book box desks, computer furniture, dictionary stand, atlas stand, wood
shelving, two- position information access station, file cabinets, storage cabinets,
tables, etc.

o Applies fire stopping materials on fire resistive joint systems only.

. Installation of insulated material of all types whether blown, nailed or attached in other
ways to walls, ceilings and floors of buildings.

. Installation of curtain/window walls only where attached to wood or metal studs.

Cleaning Laborer:

o The clean up of any construction debris and the general cleaning, including sweeping,
wash down, mopping, wiping of the construction facility, washing, polishing, dusting,
etc., prior to the issuance of a certificate of occupancy falls under the Labor
classification.

Delivery Personnel: (Revised)

J If delivery of supplies/building materials is to one common point and stockpiled there,
prevailing wages are not required. If the delivery personnel are involved in the
distribution of the material to multiple locations within the construction site then they
would have to be paid prevailing wages for the type of work performed: laborer,
equipment operator, electrician, ironworker, plumber, etc.

. An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one “stockpile” location to further sub-
locations on each floor. Distribution of material around a construction site is the job of a
laborer/tradesman and not a delivery personnel.

Continued




Electrician:
e  Installation or maintenance of telecommunication, LAN wiring or computer equipment.
Low voltage wiring.

Fork Lift Operator:

. Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.
Power Equipment Operator Group 9 - operates forklift to assist any trade, and to assist a
mason to a height over nine (9) feet.

Glaziers: (Revised)
. Installs light metal sash, head sills, and 2-story aluminum storefronts.

Ironworkers: (Revised)

. Handling, sorting, and installation of reinforcing steel (rebar).

. Installation of aluminum window walls and curtain walls.

. Metal bridge rail (traffic), metal bridge handrail, and decorative security fence
installation.

Insulator:

o Installing fire stopping systems/materials for “Penetration Firestop Systems”: transit to

cables, electrical conduits, insulated pipes, sprinkler pipe penetrations, ductwork behind
radiation, electrical cable trays, fire rated pipe penetrations, natural polypropylene,
HVAC ducts, plumbing bare metal, telephone and communication wires, and boiler room
ceilings. Past practice using the applicable licensed trades, Plumber, Sheet Metal,
Sprinkler Fitter, and Electrician, is not inconsistent with the Insulator classification and
would be permitted.

Lead Paint Removal:
o Painter Rate -
1) Removal of lead paint from bridges.
2) Removal of lead paint as preparation of any surface to be repainted.
3) Where removal is on a Demolition project prior to reconstruction.
. Laborer Rate-
1) Removal of lead paint from any surface NOT to be repainted.
2) Where removal is on a TOTAL Demolition project only.

Roofers:

o Preparation of surface, tear-off and/or removal of any type of roofing, and/or clean-up of
any areas where a roof is to be relaid.

Continued




Sheet Metal Worker:

° Fabrication, handling, assembling, erecting, altering, repairing, etc. of coated metal
material panels and composite metal material panels when used on building exteriors and
interiors as soffits, facia, louvers, partitions, wall panel siding, canopies, cornice, column
covers, awnings, beam covers, cladding, sun shades, lighting troughs, spires, ornamental
roofing, metal ceilings, mansards, copings, ornamental and ventilation hoods, vertical and
horizontal siding panels, trim, etc. The sheet metal classification also applies to the vast
variety of coated metal material panels and composite metal material panels that have
evolved over the years as an alternative to conventional ferrous and non-ferrous metals
like steel, iron, tin, copper, brass, bronze, aluminum, etc. Insulated metal and insulated
composite panels are still installed by the Iron Worker. Fabrication, handling,
assembling, erecting, altering, repairing, etc. of architectural metal roof, standing seam
roof, composite metal roof, metal and composite bathroom/toilet partitions, aluminum
gutters, metal and composite lockers and shelving, kitchen equipment, and walk-in
coolers

Truck Drivers:

. Truck Drivers delivering asphalt are covered under prevailing wage while on the site and
directly involved in the paving operation.
. Material men and deliverymen are not covered under prevailing wage as long as they are

not directly involved in the construction process. If, they unload the material, they would
then be covered by prevailing wage for the classification they are performing work in:
laborer, equipment operator, etc.

o Hauling material off site is not covered provided they are not dumping it at a location
outlined above.
o Driving a truck on site and moving equipment or materials on site would be considered

covered work, as this is part of the construction process.

Any questions regarding the proper classification should be directed to the
“Contract Compliance Unit, Wage and Workplace Standards Division, Connecticut
Department of Labor, 200 Folly Brook Blvd, Wethersfield, CT 06109 at (860)263-
6543.




CONNECTICUT DEPARTMENT OF LABOR
Wage and Workplace Standards Division

FOOTNOTES

Please Note: If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Plasters, Stone Masons
(Building Construction)
(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday. Employees may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Bricklayer (Residential- Fairfield County)

a. Paid Holiday: If an employee works on Christmas Eve until noon he shall be paid
for 8 hours. :

Electricians
Fairfield County: West of the Five Mile River in Norwalk

a. $2.00 per hour not to exceed $14.00 per day.
Elevator Constructors: Mechanics

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas Day, plus the Friday after Thanksgiving.

b. Vacation: Employer contributes 8% of basic hourly rate for 5 years or more
of service or 6% of basic hourly rate for 6 months to 5 years of service as vacation
pay credit.




Glaziers
Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works
3 days during the week in which the holiday falls, if scheduled, and if scheduled,
the working day before and the working day after the holiday. Holidays falling
on Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.

Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive workdays prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular workday preceding the
holiday or the regular workday following the holiday.

Roofers
Paid Holidays: July 4™ Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a
contractor 20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 days service and works the last scheduled day before and the first
scheduled day after the holiday.
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Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing
Facility
Minimum Rates and Classifications
for Building Construction
Connecticut Department of Labor
Wage and Workplace Standards Division

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the
General Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and
welfare payments and will apply only where the contract is advertised for bid within 20 days of the date
on which the rates are established. Any contractor or subcontractor not obligated by agreement to pay
to the welfare and pension fund shall pay this amount to each employee as part of his/her hourly
wages. ’

Project Number Project Town Hartford

Project Upgrade Of The Automation System At The Mid Connecticut Waste
Processing Facility

CLASSIFICATION Hourly Rate

Benefits

1a) Asbestos Worker/Insulator (Includes application of insulating 28.86 16.83

materials, protective coverings, coatings, & finishes to all types of
mechanical systems; application of firestopping material for wall
openings & penetrations in walls, floors, ceilings.

1b) Asbestos/Toxic Waste Removal Laborers: Asbestos removal
and encapsulation (except its removal from mechanical systems
which are not to be scrapped), toxic waste removers, blasters.**See
Laborers Group 7**

Ic) Hazardous Material Handler: Includes preparation, wetting, 20.50 10.30

stripping, removal, scrapping, vacuuming, bagging and disposing of
all insulation materials, whether they contain asbestos or not, from
mechanical systems.

2) Boilermaker 31.65 8.72 +32%

3a) Bricklayer, Cement Mason, Cement Finishers, Plasterers, Stone 30.25 17.25+a

Masons

3b) Tile Setter 29.34 15.61

As of: Monday, July 23, 2007
Project ID: 9822




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing

Facility
3¢) Terrazzo Workers, Marble Setters

3d) Tile, Marble & Terrazzo Finishers

4) Group 1: Laborers, carpenter tenders, wrecking laborers, fire
watchers.

4a) Group 2: Mortar mixers, plaster tenders, power buggy
operators, powdermen, fireproofer/mixer/nozzleman.

~ 4b) Group 3: Jackhammer operators, mason tenders.

4¢) **Group 4: Pipelayers ~~ [If using this classification call the
Labor Department for clarification]

4d) Group 5: Air track operators, Sand blasters.

4e) Group 6: Nuclear toxic waste removers, blasters.

4f) Group 7: Asbestos removal and encapsulation (except it's

removal from mechanical systems which are not to be scrapped).

As of: Monday, July 23,2007
Project ID: 9822

29.59

23.90

23.00

23.25

23.50

23.85

23.75

26.00

24.00

17.36

13.53

13.40

13.40

13.40

13.40

13.40

13.40

13.40




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing

Facility
4g) Group 8: Bottom men on open air caisson, cylindrical work and 23.50
boring crew.

-4h) Group 9: Top men on open air caisson, cylindrical work and 23.00
boring crew.

5) Carpenter, Acoustical Tile Worker, Concrete Form-Wood 26.65
Builder, Floor Covering (Including Drywall Hanging),
Modular-Furniture Systems Installers.

5a) Millwrights 27.40

6) Electrical Worker, Cable Splicer (electric) (Trade License 33.10
required: E1,2 L-5,6 C-5,6 T-1,2 L-1,2 V-1,2,7,8,9)

7a) Elevator Mechanic (Trade License required: R-1,2,5,6) 39.595
8) Glazier (Trade License required: FG-1,2) 30.38
9) Ironworker, Ornamental, Reinforcing, Structural, and Precast 30.05

Concrete Erection

—---OPERATORS----

Group 1: Crane handling or erecting structural steel or stone, 32.05
hoisting engineer 2 drums or over, front end loader (7 cubic yards or
over); work boat 26 ft. and over.

As of: Monday, July 23,2007
Project ID: 9822

13.40

13.40

16.21

16.21

18.02

14.885+a+b

13.10 +a

20.18+a

16.05+a




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing

Facility
Group 2: Cranes (100 ton rated capacity & over), backhoe over 2
cubic yards, piledriver ($3.00 premium when operator controls
hammer).

Group 3: Backhoe, cranes (under 100 ton rated capacity), gradall,
master mechanic, hoisting engineer (all types of equipment where a
drum and cable are used to hoist, pull or drag material regardless of
motive power of operation); rubber tire backhoe

Group 4: Trenching machines; lighter derrick; CMI Machine or
similar; Koehring Loader (skooper).

Group 5: Specialty Railroad Equipment; Asphalt Spreader; Asphalt
Reclaiming Machine; Line Grinder; Concrete pumps; drills with self
contained power units; Boring machine; Post hole digger; Auger;
Pounder; Well Digger

Group 5 continued: Milling machine (over 24" Mandrell); Side
Boom; Combination hoe and loader; Directional driller; Grader.

Group 6: Front end loader (3 up to 7 cubic yards); Bulldozer.

Group 7: Asphalt roller, concrete saws and cutters (ride on types),
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder;
Milling Machine (24" and under Mandrel}).

Group 8: Mechanic, grease truck operator, hydroblaster; barrier
mover; power stone spreader; welding; work boat under 26 ft.;
transfer machine.

Group 9: Front end loader (under 3 cubic yards), skid steer loader
regardless of attachments, (Bobcat or Similar): forklift, power
chipper; landscape equipment (including Hydroseeder).

Group 10: Vibratory hammer; ice machine; diesel and air, hammer,
etc.

As of: Monday, July 23, 2007
Project ID: 9822

31.73

30.99

30.60

30.01

30.01

29.70

29.36

28.96

28.53

27.96

16.05 +a

16.05+a

16.05+a

16.05 +a

16.05+a

16.05+a

16.05+a

16.05+a

16.05+a

16.05+a




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing

Facility
Group 11: Conveyor, earth roller, power pavement breaker
(whiphammer), robot demolition equipment.

Group 12: Wellpoint operator.

Group 13: Compressor battery operator.

Group 14: Elevator operator; tow motor operator (solid tire no
rough terrain).

Group 15: Generator operator, compressor operator, pump
operator, welding machine operator.

Group 16: Maintenance engineer.

Group 17: Portable asphalt plant operator; portable crusher plant
operator; portable concrete plant operator

Group 18: Power safety boat; vacuum truck; zim mixer; sweeper

10a) Brush, Roller

As of: Monday, July 23, 2007
Project ID: 9822

26.49

26.43

25.85

24.71

24.30

23.65

25.98

25.54

26.87

16.05+a

16.05+a
16.05+a

16.05+a

16.05+a

16.05+a

16.05+a

16.05+a

13.10




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing

Facility
10b) Taper

10c) Paperhanger

10d) Red Label

10e) Blast and Spray

10f) Tanks, Tower, Swingstage

11) Plumber (Trade License required:

P-1,2,6,7,8,9 J-1,2,3,4 SP-1,2)

12) Post Digger, Well Digger, Pile Testing Machine

13) Roofer (composition)

14) Roofer (slate & tile)

15) Sheetmetal Worker (Trade License required for HVAC and
Ductwork: SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

As of: Monday, July 23,2007
Project ID: 9822

27.62

27.37

27.37

29.87

28.87

33.57

25.25

28.40

28.90

29.55

13.10

13.10

13.10

13.10

13.10

18.96

9.05+a

13.25

13.25

23.15




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing
Facility

16) Pipefitter (Including HVAC work) 33.57 18.96

(Trade License required: S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4,

G-1, G-2, G-8 & G-9)

------ TRUCK DRIVERS------

17a) 2 Axle 2543 11.5225
17b) 3 Axle, 2 Axle Ready Mix 25.53 11.5225
17¢) 3 Axle Ready Mix 25.58 11.5225
17d) 4 Axle, Heavy Duty Trailer up to 40 tons 25.63 11.5225
17¢) 4 Axle Ready Mix 25.68 11.5225
17f) Heavy Duty Trailer (40 Tons and Over) 25.88 11.5225
17g) Specialized Earth Moving Equipment (Other Than 25.68 11.5225

Conventional Type on-the-Road Trucks and Semi-Trailers,
Including Euclids)

18) Sprinkler Fitter (Trade License required: F-1,2,3,4) 33.50 1737 +a

As of: Monday, July 23, 2007
Project ID: 9822




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing
Facility
Welders: Rate for craft to which welding is incidental.

*Note: Hazardous waste removal work receives additional $1.50 per hour for power equipment operators
and $1.25 per hour for truck drivers.

**Note: Hazardous waste premium $1.50 per hour over classified rate

Crane with 150 ft. boom (including jib) - $.75 extra

Crane with 200 ft. boom (including jib) - $1.25 extra
Crane with 250 ft. boom (including jib) - $2.50 extra
Crane with 300 ft. boom (including jib) - $3.50 extra
Crane with 400 ft. boom (including jib) - $4.00 extra
Crane with 500 ft. boom (including jib) - $5.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the
percentage rate times the '"base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training
Standards for Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be
paid the appropriate percentage of the prevailing journeymen hourly base and the full fringe
benefit rate, providing the work site ratio shall not be less than one full-time journeyperson
instructing and supervising the work of each apprentice in a specific trade.

The Prevailing wage rates applicable to this project are subject to annual adjustments
each July 1st for the duration of the project.

Each contractor shall pay the annual adjusted prevailing wage rate that is in effect
each July Ist, as posted by the Department of Labor.

1t is the contractor's responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor's website.

The annual adjustments will be posted on the Department of Labor's Web
page: www.ct.gov/dol

The Department of Labor will continue to issue the initial prevailing wage rate
schedule to the Contracting Agency for the project.

All subsequent annual adjustments will be posted on our Web Site for contractor
access.

As of: Monday, July 23, 2007
Project ID: 9822




Project Upgrade Of The Automation System At The Mid Connecticut Waste Processing
Facility

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any
mechanic, laborer, or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for
the appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All
Persons who perform work ON SITE regardless of their ownership i.e.:
(Owners, Corporate Officers, LLC Members, Independent Contractors,
et. al)

Reporting and payment of wages is required regardless of any
contractual relationship alleged to exist between the contractor and
such person.

Please direct any questions which you may have pertaining to classification of work and
payment of prevailing wages to the Wage and Workplace Standards Division, telephone
(860)263-6790.

As of: Monday, July 23, 2007
Project ID: 9822
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SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE
CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended
by P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors
of the following law (italicized words are defined below):

Campaign Contribution and Solicitation Ban
No state contractor, prospective state contractor, principal of a state contractor or principal of a

prospective state contractor, with regard to a sfate contract or state contract solicitation with or from a
state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a
valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an
exploratory committee or candidate committee established by a candidate for nomination or election
to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the
State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to
or for the benefit of such candidates, or (iii} a party committee;

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a
contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate
committee established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (iii) a party committee.

Duty to Inform
State contractors and prospective state contractors are required to inform their principals of the

above prohibitions, as applicable, and the possible penaities and other consequences of any violation
thereof.

Penalties for Violations

Contributions or solicitations of contributions made in violation of the above prohibitions may result in
the following civil and criminal penalties:

Civil penalties--$2000 or twice the amount of the prohibited contribution, whichever is greater,
against a principal or a contractor. Any state contractor or prospective state contractor which fails to
make reasonable efforts to comply with the provisions requiring notice to its principals of these
prohibitions and the possible consequences of their violations may also be subject to civil penalties of
$2000 or twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may
subject the violator to imprisonment of not more than 5 years, or $5000 in fines, or both.

Contract Consequences
Contributions made or solicited in violation of the above prohibitions may result, in the case of a state
contractor, in the contract being voided.

Contributions made or solicited in violation of the above prohibitions, in the case of a prospective
state contractor, shall result in the contract described in the state contract solicitation not being
awarded to the prospective state contractor, unless the State Elections Enforcement Commission
determines that mitigating circumstances exist concerning such violation.

The State will not award any other state contract to anyone found in violation of the above
prohibitions for a period of one year after the election for which such contribution is made or solicited,
unless the State Elections Enforcement Commission determines that mitigating circumstances exist
concerning such violation.

Additional information and the entire text of P.A 07-1 may be found on the website of the State
Elections Enforcement Commission, www.ct.gov/seec. Click on the link to “State Contractor
Contribution Ban.”




Definitions:

"State contractor" means a person, business entity or nonprofit organization that enters into a state contract.
Such person, business entity or nonprofit organization shall be deemed to be a state contractor until
December thirty-first of the year in which such contract terminates. "State contractor" does not include a
municipality or any other political subdivision of the state, including any entities or associations duly created
by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized
by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-
public agency, whether in the classified or unclassified service and fuil or part-time, and only in such person's
capacity as a state or quasi-public agency employee.

"Prospective state contractor" means a person, business entity or nonprofit organization that (i) submits a
response to a state contract solicitation by the state, a state agency or a quasi-public agency, or a proposal in
response to a request for proposals by the state, a state agency or a quasi-public agency, until the contract
has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of
Administrative Services under section 4a-100. "Prospective state contractor" does not include a municipality
or any other political subdivision of the state, including any entities or associations duly created by the
municipality or political subdivision exclusively amongst themselves to further any purpose authorized by
statute or charter, or an employee in the executive or legislative branch of state government or a quasi-public
agency, whether in the classified or unclassified service and full or part-time, and only in such person's
capacity as a state or quasi-public agency employee.

"Principal of a state contractor or prospective state contractor" means (i) any individual who is a member of
the board of directors of, or has an ownership interest of five per cent or more in, a state contractor or
prospective state contractor, which is a business entity, except for an individual who is a member of the board
of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective
state contractor, which is a business entity, as president, treasurer or executive vice president, (i) an
individual who is the chief executive officer of a state contractor or prospective state contractor, which is not a
business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who
duly possesses comparable powers and duties, (iv) an officer or an employee of any state contractor or
prospective state contractor who has managerial or discretionary responsibilities with respect to a state
contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described
in this subparagraph, or (vi) a political committee established or controlled by an individual described in this
subparagraph or the business entity or nonprofit organization that is the state contractor or prospective state
contractor.

"State contract” means an agreement or contract with the state or any state agency or any quasi-public
agency, let through a procurement process or otherwise, having a value of fifty thousand doltars or more, or a
combination or series of such agreements or contracts having a value of one hundred thousand dollars or
more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies,
equipment or any items of any kind, (iii) the construction, alteration or repair of any public building or pubiic
work, (iv) the acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant,
loan or loan guarantee. "State contract" does not include any agreement or contract with the state, any state
agency or any quasi-public agency that is exclusively federally funded, an education loan or a loan to an
individual for other than commercial purposes.

"State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form
issued, including, but not limited to, an invitation to bid, request for proposals, request for information or
request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procurement.

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive
and substantive responsibilities with respect to the negotiation of the state contract and not peripheral, clerical
or ministerial responsibilities.

"Dependent child” means a child residing in an individual's household who may legally be claimed as a
dependent on the federal income tax of such individual.

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a
candidate committee, exploratory committee, political committee or party committee, including, but not
limited to, forwarding tickets to potential contributors, receiving contributions for transmission to any such
committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such
committee, or (D) establishing a political committee for the sole purpose of soliciting or receiving
contributions for any committee. Solicit does not include: (i) making a contribution that is otherwise permitted
by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a
candidate for public office or a public official, (ili) notifying the person of any activities of, or .contact




information for, any candidate for public office; or (iv) serving as a member in any party committee or as an
officer of such committee that is not otherwise prohibited in this section.




