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EXISTING TRANSFORMER TO REMAIN
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: GENERAL NOTES: THE INFORMATION CONTAINED IN THIS
| | | | JEN D SET OF DOCUMENTS IS PROPRIETARY
! 1. THE ELECTRICAL DEMOLITION AND PREP WORK ON THIS PROJECT IS TO BY NATURE. ANY USE, DISCLOSURE
| BE COMPLETED IN 2 PHASES, STAGE 1 AND STAGE 2. WHILE STAGE 1 OTHER THAN THAT WHICH RELATES TO
! IS BEING PERFORMED, ALL ELECTRICAL EQUIPMENT INCLUDING LIGHTING, CONNECTICUT RESOURCES RECOVERY
! ! ! ! PROPOSED J—BOX ik EXHAUST FAN #2 AND ONE (1) OVERHEAD DOOR SHALL REMAIN IN AUTHORITY IS STRICTLY PROHIBITED.
‘A" REFER TO SERVICE. THE CONTRACTOR SHALL PROVIDE TEMPORARY RE—CIRCUITING
DRAWING E~101————=[J é\% ESV\QITCHING OF ALL ELECTRICAL LOADS NOT BEING DEMOLISHED IN
' ' ' ' ] 2. EXISTING POWER/CONTROL ENCLOSURE INCLUDES A 120/208V, 30
] POWER PANEL, ENCLOSURE HEATER AND TIME CLOCK FOR LIGHTING REVISIONS
CONTROL THAT SHALL BE MAINTAINED AND PROTECTED DURING
( NUMBER| DATE | REMARKS
| | | | ois CONSTRUCTION.
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! - ' o ' o~ ' % ! ELECTRICAL DEMOLITION NOTES: ( X )
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L o o g - ——-—-—() STAGE 1
| | | T
I -- -- -- -- -- -- -- -- -- - -- -- -- -- -- -- | 1. REMOVE ALL CONDUIT, WIRING AND J—BOX BACK TO POWER PANEL
Fl _ _ _ _ _ - | _ _ _ _ _ | _ _ _ _ _ _ i _ _ _ _ _ { L _ _ @ DURING STAGE 1 DEMO/CONSTRUCTION. REFER TO DRAWING E—101
=] - >+ =+ == FOR REPLACEMENT OF NEW CONDUIT AND WIRE TO BE INSTALLED
- | DURING STAGE 1.
| Bl 2. REMOVE AND TEMPORARILY RELOCATE EXHAUST FAN CONTROLLER TO
| —Ab COLUMN 'B/2’ (72" AFF) FOR CONTINUED OPERATION OF EXISTING
! ! ! EXHAUST FAN #2.
| /%J 3. REMOVE AND TEMPORARILY RELOCATE TWO (2) GANG TOGGLE SWITCHES
! & ! AND ENCLOSURE TO COLUMN 'C/2’ (60" AFF) FOR CONTINUED
| | EXHAUST FAN #1 | ! TEMPORARY OPERATION OF ALL LIGHTING NOT LOCATED IN STAGE 1 MID-CONNECTICUT
DEMOLITION AREA.
| | 4. REMOVE EXISTING TYPE 'A’ FIXTURES AND ASSOCIATED WIRING AND PROJECT
(4D CONDUITS.
! ! ' 5. DISCONNECT DOOR CONTROLLER AND REMOVE DISCONNECT SWITCH POWER BLOCK FACILITY
| A Q ggﬁgsoum AND CONDUIT AND WIRING BACK TO EXISTING POWER ASH LOADOUT BUILDING
L | : 6. TEMPORARY 2 #12 W/GND (ROMEX) TO PROPOSED J-BOX 'A’. & SITE MODIFICATIONS
7. TEMPORARY 3 #12 W/GND (ROMEX) TO PROPOSED J—BOX 'A’.
8. REMOVE EXISTING RECEPTACLES AND ALL ASSOCIATED CONDUIT AND
! | WIRING BACK TO POWER PANEL. RESERVE ROAD
' ' ' | 9. PROVIDE TEMPORARY 2 #12 W/GND (ROMEX) TO RELOCATED SWITCH HARTFORD, CT.
| CB AT COLUMN ’C2’.
7 | 5 3 2 10. REMOVE EXISTING TYPE 'C’ WALL PACK FIXTURES AND ASSOCIATED
! . ! ! | CONDUIT AND WIRING PACK TO POWER PANEL TIME CLOCK. PROJECT NO: 3693/668
E ! 11. PROVIDE TEMPORARY 3 #12 W/GND (ROMEX) TO RELOCATED EXHAUST
FAN CONTROLLER.
o 8 )—¢ 1 L S5 2 12. DISCONNECT AND REMOVE ALL CONDUIT AND WIRE BACK TO POWER DRAWN BY: PD
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-+ J ‘TL‘}H /"[j e T___ﬁ_h ; X @ PANEL AND EXHAUST FAN CONTROLLER.
/
s T S i_c_ Coo ! __\“ o o0 | =IAGL 2 CHECKED BY: LMM
K ! M 13. UPON COMPLETION OF STATE 1, DISCONNECT AND REMOVE ALL
STAGE 2 ELECTRICAL AREA OF WORK STAGE 1 ELECTRICAL AREA OF WORK REMAINING LIGHT FIXTURES, EXISTING AND TEMPORARY WIRING, SWITCHES,
Q Q CONTROLLERS, CONDUIT, ETC. BACK TO PROPOSED J—BOX 'A’. DATE: 05/14/08
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/"1°\ ELECTRICAL PHASED DEMO PLAN
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